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SECTION 00100 
ADVERTISEMENT 
 

THE COMMONWEALTH OF MASSACHUSETTS: NOTICE TO CONTRACTORS: 
 
The Department of Fish & Game, Division of Fisheries & Wildlife invites sealed bids for the 
Well #1 Redevelopment and Turbine Pump Refurbishment and Replacement Project 
No. DFW_2016_015 at the Sandwich State Fish Hatchery, 164 Route 6A, Sandwich, 
Massachusetts in accordance with specifications prepared by the Department of Fish and 
Game, Division of Fisheries and Wildlife. This project involves all labor, materials, equipment, 
and incidentals for redevelopment of a gravel-packed well, refurbishment of the well’s existing 
vertical turbine pump and motor, and supply and complete installation of a new replacement 
of the turbine pump and motor well as well as all other incidental work necessary for a 
complete job.  The estimated project value is ($45,000).  General Bids shall be submitted on 
the forms furnished by the Division, in the bid package, and will be received at the Division of 
Fisheries and Wildlife, Field Headquarters, One Rabbit Hill Road, Westborough, MA 01581, 
until 11:00 AM, local time, Thursday, December 17th, 2015, at which time they will be 
publicly opened and read. All bids must be submitted in accordance with the Contract 
Documents and shall be accompanied by a bid deposit in the amount of 5% of the value of 
the bid.  Bid deposits, payable to the Commonwealth of Massachusetts, Division of Fisheries 
& Wildlife  shall be in the form of a bid bond, certified, cashier's or treasurer's check issued by 
a responsible bank or trust company. Contract Documents will be available after December 
2, 2015, from the Sandwich State Fish Hatchery, 164 Route 6A, Sandwich, MA 02563.  The 
documents may be examined and/or obtained free of charge at the aforesaid address from 
Monday-Friday between the hours of 8:00 AM to 3:00 PM, local time.  The documents may 
also be found at: http://www.mass.gov/eea/agencies/dfg/dfw/contracts/.   Technical questions 
concerning this project shall be made to the Adam Davies, Hatchery Manager at (508) 888-
0008. Questions concerning contract and bid documents shall be made to Lori Cookman at 
(508) 389-6371.  Minimum wage rates for this project have been predetermined by M.G.L. 
under Chapter 149, Section 26 to 27D, inclusive.  Proposals that do not have the Affidavit (of 
non-collusion, etc.) properly completed will be declared informal.  Bids are subject to 
provisions of M.G.L. Chapter 30, Section 39M and Chapter 149, Sections 44A to 44J, 
inclusive.  In accordance with the 2004 Massachusetts Construction Reform Law, filed sub-
bids and DCAM certification is not required for this project.  This contract is subject to all 
State Laws and Regulations concerning Minority Business Enterprises including Executive 
Order 237.  The right is reserved to waive any informality in or reject any or all proposals. 
 
By:  Jack Buckley, Director,  
       Commonwealth of Massachusetts  
      Division of Fisheries and Wildlife 
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SECTION 00200 
INSTRUCTIONS TO BIDDERS 

ARTICLE 1 - BIDDER'S REPRESENTATION 

1.1 Each General Bidder or Sub-bidder (hereinafter called the "Bidder") by making a bid or sub-bid 
(hereinafter called "bid") represents that 

1. The Bidder has read and understands the Contract Documents and the bid is made in accordance 
therewith. 

2. The Bidder has visited the site and is familiar with the local conditions under which the Work has to 
be performed. 

1.2 Failure to so examine the Contract Documents and site will not relieve any Bidder from any obligation 
under the bid as submitted. 

ARTICLE 2 - GENERAL BIDDER'S AND FILED SUB-BIDDER'S CERTIFICATION 

2.1 DCAM certification is not required for projects estimated to cost less than $100,000  
2.2 There are no filed sub-bids for this project. 

2.3 Be advised that a new Massachusetts law has been enacted that requires all employees who 
work on Massachusetts public works construction sites must have no less than 10 hours of 
OSHA-approved safety and health training. See Chapter 306 of the Acts of 2004, which became 
effective July 1. 2006. 

 

1. This requirement will apply to any general bid or sub bid submitted on or after July 1, 2006 
and to any contract awarded on or after July 1, 2006. 

2. This law directs the Massachusetts Attorney General to restrain the award of construction 
contracts to any contractor who is in violation to this requirement and to restrain the performance of 
these contracts by non-complying contractors. 

3. The Contractor and all subcontractors on this project will be required to provided certification of this 
compliance with this requirement in accordance with the provisions of Section 01100 of these 
Contract Documents.  Non-compliance with this new Massachusetts Law will disqualify you from 
bidding on public contracts. 

ARTICLE 3 - MBE AND WBE PARTICIPATION 

3.1 Refer to the Advertisement for applicability of Article 3.  Projects estimated to cost less than $50,000 
are not subject to MBE/WBE Affirmative Marketing Requirements, Executive Order 390.  

 

ARTICLE 4 - REQUESTS FOR INTERPRETATION 

4.11 Bidders shall promptly notify the Project Manager of any ambiguity, inconsistency, or error which 
they may discover upon examination of the Contract Documents, the site, and local conditions. 

4.2 Bidders requiring clarification or interpretation of the Contract Documents shall make a written request 
to the Project Manager. The Project Manager will answer such requests if received seven (7) calendar 
days before the date for receipt of the bids 

4.3 Interpretation, correction, or change in the Contract Documents will be made by written Addendum 
which will become part of the Contract Documents.  Neither the Department, Awarding Authority nor the 
Project Manager will be held accountable for any oral interpretations, corrections, or changes. 

4.4 Addenda will be mailed by the Project Manager by U.S Postal Service, certificate of mailing, to every 
individual or firm on record as having taken a set of Contract Documents. 

 

00200-1
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4.5 Copies of addenda will be made available for inspection at the locations listed in the Advertisement 
where Contract Documents are on file. 

ARTICLE 5 - PREPARATION AND SUBMISSION OF BIDS 

5.1 Forms and Bid Preparation 

Bids shall be submitted on the "Form for General Bid" or the "Form for Sub-Bid", as appropriate, 
furnished at no cost by the Awarding Authority.  

5.1.1 All entries on the bid form shall be made by typewriter or in ink. 
5.1.2 Sums shall be expressed in both words and figures in the space indicated on the bid form. 

Where there is a discrepancy between the bid sum expressed in words and the bid sum 
expressed in figures, the words shall control. 

5.2 Bid Deposits shall be: 
5.2.1 at least five percent (5%) of the greatest possible bid amount, considering all alternates; 
5.2.2 made payable to the Commonwealth of Massachusetts, DIVISION OF FISHERIES AND 

WILDLIFE; 
5.2.3 conditioned upon faithful performance by the principal of the agreements contained in the bid, 

and 

5.2.4 in the form of 
1.   cash, 
2.   certified check, treasurer's or cashier's check issued by a responsible bank or trust company, 
or  . 
3.    a bid bond issued by a surety company licensed to do business in the Commonwealth of 
Massachusetts. 

5.2.5 retained until the execution and delivery of the Owner/Contractor Agreement if they represent 
the bid deposit of one of the three (3) lowest responsible and eligible General Bidders or one of 
the three (3) lowest Sub-bidders in a filed sub-bid trade, or a sub-bidder listed by one of the 
three (3).lowest General Bidders. 

5.3        Delivery of Filed Sub-Bids – None Required 
5.4 Delivery of General Bids 

General Bids, including the bid deposit, shall be enclosed in a sealed envelope with the following 
plainly marked on the outside: 
  Sealed Bid For: 

 “Division of Fisheries & Wildlife, 
 Sandwich State Fish Hatchery, 
 Well Redevelopment and Turbine Pump 

Refurbishment/Replacement Project No. DFW_2016_015,  
 Sandwich, MA.” 

Bidder's Name, Business Address, and Phone Number 

5.4.1 Date and time for receipt of bids is set forth in the Advertisement. 

5.4.2 Timely delivery of a bid to the location designated shall be the full responsibility of the Bidder. 

5.5 Sub-Trade Solicitations – None Required 

ARTICLE 6 - ALTERNATES 

6.1 Each General Bidder shall acknowledge Alternates in Section C on the Form for General Bid by 
entering the dollar amount of addition or subtraction necessitated by each Alternate.   

6.2 In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall 
so indicate by writing "No Change", or "N/C" or "0" in the space provided for that Alternate. 

6.3 Sub-bidders shall enter on the Form for Sub-bid the amount of addition or subtraction necessitated 
by each Alternate which pertains to the work of that trade.  If an Alternate does not involve a 
change in the bid amount so indicate by writing "No Change", "N/C" or "0". 

If the alternate does not affect your category of work so indicate by writing "N/A". 

00200-2 
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6.4 General Bidders shall enter on the Form for General Bid a single amount for each Alternate which 

shall 
consist of the Sub-bidders' amounts and the amount for work performed by the General 
Contractor. 

6.5 The low Bidder will be determined on the basis of the sum of the base bid and the accepted 
alternates. 

ARTICLE 7 - WITHDRAWAL OF BIDS 

7.1 Before Opening of Bids 
7.1.1 Any bid may be withdrawn prior to the time designated for receipt of bids upon written 

request. 
Withdrawal of bids must be confirmed over the Bidder's signature by written notice post-
marked or sent by facsimile on or before the date and time set for receipt of bids. 

7.1.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids. 

7.2 After Opening of Bids 
Bidders may withdraw a bid, without penalty, any time up to the time of Award as defined in paragraph 
8.1, and upon demonstrating, to the satisfaction of the Awarding Authority, that a bona fide clerical error 
was made during the preparation of the bid.  Failure to conclusively demonstrate a bona fide clerical 
error may result in forfeiture of the bid deposit. 

7.3 In the event of a general bid withdrawal after opening of bids, the Awarding Authority shall consider the 
bid from next lowest eligible and responsible bidder. 

 
ARTICLE 8 - CONTRACT AWARD 

8.1 Award means both the determination and selection of the lowest, responsible and eligible bidder, 
by the Awarding Authority. 

8.2 The Awarding Authority will award the contract to the lowest responsible and eligible bidder within 
thirty days, Saturdays, Sundays, and legal holidays excluded after the opening of bids in 
accordance with M.G.L c.149 §44A. 

8.3 The Contract will be awarded to the lowest responsible and eligible Bidder, except in the event of 
substitution as provided under M.G.L. c.149 §§44E and 44F, in which cases the procedure as 
required by said sections shall govern the award of the Contract. 

8.4 The award of this Contract is subject to the approval of the Director of the Division of Fisheries and 
Wildlife (DFW).  Contracts without DFW approval shall not be considered valid. 

8.5 The Awarding Authority reserves the right to waive any informalities in or to reject any or all Bids if it 
be in the public interest to do so. 

8.6 As used herein, the term "lowest responsible and eligible bidder" shall mean the General Bidder 
whose bid is the lowest of those Bidders demonstrably possessing the skill, ability, and integrity 
necessary for the faithful performance of the work, and who meets the requirements for Bidders set 
forth in M.G.L. c.149 §44A-J and is not debarred from bidding under M.G.L. c.149 §44C; and who 
shall certify that they are able to furnish labor that can work in harmony with all other elements of 
labor employed or to be employed on the work. 

ARTICLE 9 - FORMS REQUIRED FOR CONTRACT APPROVAL 

9.1 Upon Award, the General Bidder shall complete the following forms to ensure prompt contract 
validation. These forms will be provided to the selected General Bidder by DFW. Submit (3) 
originals of each. 

9.2 Owner/Contractor Agreement and Form of Corporate Vote. 

9.3 Form of Contractor's Equal Employment Certification in accordance with Article 14 of the 
General Conditions. 

9.4 Form of Sub-Contractor's Equal Employment Certification in accordance with Article 14 of the 
General Conditions. 
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9.5 Form of Performance Bond and Form of Payment Bond must be submitted by the General  

  Contractor on the DFG’s form, in accordance with Article 18 of the General Conditions. The dates     
on the bonds must coincide with the contract date, and a current Power-of-Attorney must be     
attached to each bond. 

 
9.6  Performance and Payment Bonds must also be submitted for all filed subcontractors, if required 

by the General Bidder on its Form for General Bid, in the total amount of the subcontract payable 
to the General Contractor. 

 
9.7  Insurance Certificates for the General Contractor and all filed subcontractors are required 

and must be submitted in accordance with Article 16 of the General Conditions. 
9.8 General Contractors must indicate on special perils insurance or installation floater if stored materials 

are covered. 

ARTICLE 10 - CONTRACT VALIDATION 

10.1 The Owner-Contractor Agreement shall not be valid until signed by the Director of the Division of 
Fisheries and Wildlife. 

10.2 The Notice to Proceed for construction shall not be issued until the Owner/Contractor Agreement 
has been validated by the Director of DFW. 

10.3 Incomplete or unacceptable submissions of forms required by paragraphs 9.2 - 9.7 will delay the 
validation of the Owner/Contractor Agreement by Division of Fisheries and Wildlife. 

 
END OF SECTION 
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SECTION 00400 
FORM OF GENERAL BID 
TO THE AWARDING AUTHORITY 
 

A. The undersigned proposes to furnish all labor and materials required for “Division of Fisheries & Wildlife, 
Well Redevelopment and Turbine Pump Refurbishment/Replacement Project No. DFW_2016_015  in 
Sandwich, MA 

in accordance with Contract Documents prepared by the Chief of Hatcheries, Department of Fish and 
Game, Division of Fisheries and Wildlife. 

For the contract price specified below, subject additions and deductions according to the terms of the 
specifications 

 
B. This bid includes addenda number(s) ____________. 

 
C. The bidder agrees to perform the base bid work described in the specifications and shown on the plans in 

accordance with the following schedule of unit prices: 
 

THIS FORM MUST BE COMPLETED AND SUBMITTED WITH BID 

 
D. The subdivision of the proposed contract price is as follows:  

ITEM I.The work of the general contractor, being all work other than that covered by ITEM 2. 

TOTAL OF ITEM 1    ............................................... $ N/A 

ITEM 2.     Sub-bids as follows: 

Sub-trade Name of Filed Sub-bidder        Sub-bid Amount Bond Required 
N/A                                          N/A                                  N/A N/A 
TOTAL OF ITEM 2...........................................$  N/A 

 
 
 

The undersigned agrees that each of the above named sub-bidders will be used for the work indicated at the 
amount stated, unless a substitution is made. The undersigned further agrees to pay the premiums for the 
performance and payment bonds furnished by sub-bidders as requested herein and that all of the cost of all such 
premiums is included in the amount set forth in Item I of this bid. 
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ITEM 
NO. 

 
 
 

UNIT 
ITEM WITH UNIT BID PRICE 

WRITTEN IN WORDS 

 
TOTAL 

AMOUNT 

1 Lump 
Sum 

For miscellaneous work, including but not necessarily limited to 
mobilization and demobilization to the work sites; performance 
and payment bonds; insurance; permits, and other incidentals for 
satisfactorily completing the entire project as specified herein,  
 
per Lump Sum 
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The undersigned agrees that if selected as general contractor, they will promptly confer with the awarding 
authority on the question of sub-bidders; and that the awarding authority may substitute for any sub-bid listed 
above a sub-bid filed with the awarding authority by another sub-bidder for the sub-trade against whose standing 
and ability the undersigned makes no objection; and that the undersigned will use all such finally selected sub-
bidders at the amounts named in their respective sub-bids and be in every way as responsible for them and their 
work as if they had been originally named in this general bid, the total contract price being adjusted to conform 
thereto. 

E.   The undersigned agrees that, if selected as general contractor, he will within five days, Saturdays, Sundays, and 
legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance 
with the terms of this bid and furnish a performance bond and also a labor and materials or payment bond, each 
of a surety company qualified to do business under the laws of the Commonwealth and satisfactory to the 
awarding authority and each in the sum of the contract price, the premiums for which are to be paid by the 
general contractor and are included in the contract price. 

The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all other 
elements of labor employed or to be employed on the work; that all employees to be employed at the 
worksite will have successfully completed a course in construction safety and health approved by the United 
States Occupational Safety and Health Administration that is at least 10 hours in duration at the time the 
employee begins work and who shall furnish documentation of successful completion of said course with the 
first certified payroll report for each employee; and that he will comply fully with all laws and regulations 
applicable to awards made subject to section 44A. 

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and 
made without collusion or fraud with any other person. As used in this subsection the word "person" shall 
mean natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned 
further certifies under penalty of perjury that the said undersigned is not presently debarred from doing public 
construction work in the Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or 
any other applicable debarment provisions of any other chapter of the General Laws or any rule or regulation 
promulgated thereunder. 

___________________________________
Name of General Bidder 

Signature→         BY: ________________________________________
 

Signature & Title of person signing  

      Date: ____________________________________ 

 
_____________________________________________________________ 
Business Address: 
_____________________________________________________________

 (City and State) 

Note:   If the bidder is a corporation, indicate state of 
incorporation under signature, and affix corporate seal; if a 
partnership, give full names and residential addresses of 
partners if different from business addresses. 
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SAMPLE – FORM OF CORPORATE VOTE 
 

At a meeting of the Board of Directors of the ____________________ 
                                             (Name of Corporation) 
 
__________________ held on ___________________________ at which 
                                      (Date) 
 
all the Directors were present or waived notice, it was 
 

or 
 

At a regularly called meeting of the Board of Directors of the 
 
______________________________________ held on ___________________ 
      (Name of Corporation)                          (Date) 
 
at which a quorum was present, it was voted that ________________, 
                                                     (Name) 
 
officer _______________________________________________________ of 
 
this company, be and he hereby is authorized to execute contracts and bonds in the name and 
behalf of said company, and affix its corporate seal thereto; and such execution of any contract or 
obligation in this company’s name on behalf by such officer_______ 
__________________________________________________________ under seal of this 
company shall be valid and binding upon this company. 
 
  A true copy 
  ATTEST: ______________________ 
                                                   (Clerk) 
 
  Place of business ____________ 
__________________________________________________________________ 
                                    Date of this contract ________ 
__________________________________________________________________ 
 
I hereby certify that I am the Clerk of the ______________________ 
 
__________________________________________________________ that  
                 (Name of Corporation) 
 
_________________________________ is the duly elected officer 
             (Name) 
________________________________ of said company, and that the above vote has not been 
amended or rescinded and remains in full force and as of this date. 
 
                          _________________________________________ 
  (Clerk)              Corporate Seal               
 
00400-6  
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FORM OF NON-COLLUSIVE AFFIDAVIT 
 
 
 
State of _____________________________________ 
                                                   
County of ____________________________________ 
 
 
_________________________________________________________________ 
being first sworn, depose and says: 
 
That he is ______________________________________________________ 
             (a partner or officer of the firm of, etc.) 
 
the party making the foregoing proposal bid, that such proposal or bid is genuine and non-collusive 
or sham: that said has not colluded, conspired, connived or agreed directly or indirectly with any 
bidder or person to put in a sham bid or to refrain from bidding, and has not in any manner, directly 
or indirectly, sought by agreement or collusion, or communication or conference, with any person, 
to fix the bid price of affiant or of any bidder, or to fix any overhead, profit or cost element of said bid 
price, or of that of any other bidder, or to secure any advantage against the Department of Fish and 
Game or any person interested in the contract; and that all statements in said proposal or bid are 
true. 
 
 
 
Signature of: 
 
_____________________________________________________ 
  Bidder, if bidder is an individual 
 
_____________________________________________________ 
  Partner, if the bidder is a corporation 
 
 
Subscribed and sworn to before 
 
me this_____day of __________, 20____ 
 
_____________________________________                  Seal 
         Notary Public 
 
 
My commission expires_________________ 
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REVENUE ENFORCEMENT AND PROTECTION CERTIFICATION 
(REAP) 
Pursuant to Section 36 of Chapter 233 of the Acts of 1983, Amending Section of 49A (b), of 
Chapter 62c, General Laws, 
 
I,______________________________________________________________ 
 
authorized signatory for________________________________________ 
 
________________________________________________________________ 
 
whose principal place of business is at_________________________ 
 
________________________________________________________________ 
 
do hereby certify under the penalties of perjury that to the best of my knowledge and 
belief_________________________________ 
 
________________________________________________________________ 
 
has complied with any and all applicable state tax laws. 
 
Name of Corporation or Company__________________________________ 
 
Title of Person signing _______________________________________ 
 
Signature _________________________________ Date ______________ 
 
The bidder must demonstrate compliance with Commonwealth tax laws, including M.G.L. C. 
62C, s49A.  The bidder must submit an original or photocopy of a Certificate of Good Standing, 
which has been issued by the Massachusetts Department of Revenue within the past year.  To 
obtain a Certificate of Good Standing, the bidder must submit the request to: 
 

Department of Revenue, Tax Payer Division 
Certificate Unit 
P.O. Box 7066 

Boston, MA  02204 
(617)887-6550 

(617)887-6262 FAX 
 
Include the following information: 
Name, address and telephone number of the corporation. 

    Reason for request.  Be sure to mark your request with the word “BID”.  Types of taxes to which 
the corporation is subject and the corresponding Massachusetts identification number (if any). 
Power of Attorney Form M-2848, if applicable. 
Signature of a major officer of the corporation. 
 
The Certificate of Good Standing must be provided prior to final execution of the Contract Form. 
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CERTIFICATE OF COMPLIANCE WITH 

MASSACHUSETTS EMPLOYMENT SECURITY LAW 
 

Pursuant to G.L. c. 151A, s. 19A(b), I, __________________________ 
                                             (Name and Title) 
 
_________________, signing on behalf of __________________________  
                                             (Name and Title) 
 
_________________, hereby certify that the aforementioned employer 
 
has complied with all employment security laws of the Commonwealth  
 
of Massachusetts relating to contributions and payments in lieu of  
 
contributions. 
 
 
 
Signed under the penalties of perjury this _____ day of _________________, 20____. 
 
 
 
 
__________________________________ 
          (Signature) 
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SECTION 00500 

AGREEMENT FORMS 
 

AGREEMENT 
 

THE COMMONWEALTH OF MASSACHUSETTS 
 

DEPARTMENT OF FISH AND GAME 
Division of Fisheries and Wildlife 

 
Clause 1.  This agreement made this                   day of                                        , 2016, between the 
Commonwealth of Massachusetts, by the Department of Fish & Game, Division of Fisheries and Wildlife, 
for the said Commonwealth and ____________________________, a corporation duly organized 
under the laws of the Commonwealth of Massachusetts and having a usual place of business in  
____________________________________, herein called the Contractor. 
 
Clause 2.  Witnessed, The parties to this agreement, each in consideration of the agreements on the part 
of the other herein contained, do hereby agree, the Commonwealth of Massachusetts for itself, and said 
Contractor for itself and its successors and assigns as follows: 
The Contractor agrees to furnish all equipment, machinery, tools and labor and furnish and deliver all 
materials required to be furnished and delivered in and about the improvement and to do and perform all 
work for the: 
 
Division of Fisheries and Wildlife, Sandwich State Fish Hatchery, Well Redevelopment and Turbine 
Pump Refurbishment/Replacement Project including but not necessarily limited to redevelopment 
of the gravel packed well known as Well 1 at Sandwich State Fish Hatchery and refurbishment of 
its existing turbine pump and motor, and supply and installation of  new turbine pump and motor; 
and other incidental work. 
 
CONTRACT SUMMARY: 
 
CONTRACT #: (DFW-2016-015) 
 
TOTAL CONTACT AMOUNT:  $ 
 
CONSTRUCTION COMPLETION DATE:  June 30th, 2016 
 
In strict conformity with the provisions herein contained and of the Notice to Contractors, Proposal and 
Special Provisions hereto attached, and all applicable Standard Specifications with the plans referred to 
herein.  All said plans, Standard Specifications, Supplemental Specifications, Special Provisions, Notice to 
Contractors and Proposal are hereby made part of this contract. 
 
Clause 3.  In consideration of the foregoing premises the Commonwealth agrees to pay and the 
Contractor agrees to receive as full compensation for everything furnished and done by the Contractor 
under this contract, including all work required but not shown on the plans for the items herein mentioned, 
and also for all loss or damage arising out of the nature of the work aforesaid, or from the action of the 
elements, or from any delay or from any unforeseen obstruction or difficulty encountered in the 
prosecution of the work, and for all risks of every description connected with the work, and for all expenses 
incurred by or in consequence of the suspension or discontinuance of the work as herein specified, and for 
well and faithfully completing the work, and the whole thereof, as herein provided, such unit prices are set 
out in the accompanying proposal, and for all work required, for which there is no item in the proposal, 
such compensation as is provided for in the aforesaid specifications. 
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In witness whereof, the said Contractor has caused these presents to be signed in its name and behalf 
and its corporate seal to be affixed by 
 
 
____________________________________________________Its_____________________ 
 
 
and _________________________________________________Its________________________ 
 
thereto duly authorized, and the said Commonwealth has executed these presents by its Division of 
Fisheries and Wildlife on the year and day above written 
 
          
___________________________________________________________ 
Jack Buckley, Director, DFG - DFW 

 
 
 
 
 
 
 
 
 

___________________________________________________________ 
 
 
BY ________________________________________________________ Contractor 
 
 
___________________________________________________________  Corporate Seal 
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COMMONWEALTH OF MASSACHUSETTS ~ STANDARD CONTRACT FORM 
 

(( Issued 6/27/2011)Issued 6/27/2011)   Page Page 11   of  o f  2929   

This form is jointly issued and published by the Executive Office for Administration and Finance (ANF), the Office of the Comptroller (CTR) and the Operational Services Division (OSD) 
as the default contract for all Commonwealth Departments when another form is not prescribed by regulation or policy.  Any changes to the official printed language of this form shall be 
void.  Additional non-conflicting terms may be added by Attachment. Contractors may not require any additional agreements, engagement letters, contract forms or other additional terms 
as part of this Contract without prior Department approval.  Click on hyperlinks for definitions, instructions and legal requirements that are incorporated by reference into this Contract.  An 
electronic copy of this form is available at www.mass.gov/osc under Guidance For Vendors - Forms  or www.mass.gov/osd under OSD Forms.   
CONTRACTOR LEGAL NAME:  
(and d/b/a):   

COMMONWEALTH DEPARTMENT NAME:   
MMARS Department Code:   

Legal Address: (W-9, W-4,T&C):  Business Mailing Address:    
Contract Manager:   Billing Address (if different):   
E-Mail:   Contract Manager:   
Phone:   Fax:  E-Mail:   
Contractor Vendor Code: Phone: Fax:   
Vendor Code Address ID (e.g. “AD001”):   AD     .  
(Note: The Address Id Must be set up for EFT payments.) 

MMARS Doc ID(s): 

RFR/Procurement or Other ID Number: 

___   NEW CONTRACT 
PROCUREMENT OR EXCEPTION TYPE: (Check one option only) 
__ Statewide Contract (OSD or an OSD-designated Department)  
__ Collective Purchase (Attach OSD approval, scope, budget)  
__ Department Procurement (includes State or Federal grants 815 CMR 2.00)  

(Attach RFR and Response or other procurement supporting documentation) 
__ Emergency Contract  (Attach justification for emergency, scope, budget) 
__ Contract Employee (Attach Employment Status Form, scope, budget) 
__ Legislative/Legal or Other: (Attach authorizing language/justification, scope and 

budget) 

___  CONTRACT AMENDMENT 
Enter Current Contract End Date Prior to Amendment:             , 20       . 
Enter Amendment Amount: $                 . (or “no change”)  
AMENDMENT TYPE: (Check one option only. Attach details of Amendment changes.) 
__ Amendment to Scope or Budget (Attach updated scope and budget)  
__ Interim Contract (Attach justification for Interim Contract and updated scope/budget) 
__ Contract Employee (Attach any updates to scope or budget) 
__ Legislative/Legal or Other: (Attach authorizing language/justification and updated 

scope and budget) 
The following COMMONWEALTH TERMS AND CONDITIONS (T&C) has been executed, filed with CTR and is incorporated by reference into this Contract.  
__ Commonwealth Terms and Conditions     __ Commonwealth Terms and Conditions For Human and Social Services 

COMPENSATION: (Check ONE option): The Department certifies that payments for authorized performance accepted in accordance with the terms of this Contract will be supported 
in the state accounting system by sufficient appropriations or other non-appropriated funds, subject to intercept for Commonwealth owed debts under 815 CMR 9.00.   
__ Rate Contract (No Maximum Obligation.  Attach details of all rates, units, calculations, conditions or terms and any changes if rates or terms are being amended.) 
__ Maximum Obligation Contract  Enter Total Maximum Obligation for total duration of this Contract (or new Total if Contract is being amended). $              .    

PROMPT PAYMENT DISCOUNTS (PPD):  Commonwealth payments are issued through EFT 45 days from invoice receipt. Contractors requesting accelerated payments must 
identify a PPD as follows:  Payment issued within 10 days __% PPD; Payment issued within 15 days __ % PPD; Payment issued within 20 days __ % PPD; Payment issued within 30 
days __% PPD.  If PPD percentages are left blank, identify reason: __agree to standard 45 day cycle __ statutory/legal or Ready Payments (G.L. c. 29, § 23A); __ only initial payment 
(subsequent payments scheduled to support standard EFT 45 day payment cycle. See Prompt Pay Discounts Policy.) 
BRIEF DESCRIPTION OF CONTRACT PERFORMANCE or REASON FOR AMENDMENT: (Enter the Contract title, purpose, fiscal year(s) and a detailed description of the scope of 
performance or what is being amended for a Contract Amendment.  Attach all supporting documentation and justifications.)  
 
 
ANTICIPATED START DATE:  (Complete ONE option only) The Department and Contractor certify for this Contract, or Contract Amendment, that Contract obligations:   
__ 1. may be incurred as of the Effective Date (latest signature date below) and no obligations have been incurred prior to the Effective Date.   
__ 2. may be incurred as of            , 20      , a date LATER than the Effective Date below and no obligations have been incurred prior to the Effective Date. 
__3. were incurred as of              , 20       , a date PRIOR to the Effective Date below, and the parties agree that payments for any obligations incurred prior to the Effective Date are 

authorized to be made either as settlement payments or as authorized reimbursement payments, and that the details and circumstances of all obligations under this Contract are 
attached and incorporated into this Contract.  Acceptance of payments forever releases the Commonwealth from further claims related to these obligations.   

CONTRACT END DATE:  Contract performance shall terminate as of               , 20      , with no new obligations being incurred after this date unless the Contract is properly amended, 
provided that the terms of this Contract and performance expectations and obligations shall survive its termination for the purpose of resolving any claim or dispute, for completing any 
negotiated terms and warranties, to allow any close out or transition performance, reporting, invoicing or final payments, or during any lapse between amendments. 

CERTIFICATIONS:  Notwithstanding verbal or other representations by the parties, the “Effective Date” of this Contract or Amendment shall be the latest date that this Contract or 
Amendment has been executed by an authorized signatory of the Contractor, the Department, or a later Contract or Amendment Start Date specified above, subject to any required 
approvals.  The Contractor makes all certifications required under the attached Contractor Certifications (incorporated by reference if not attached hereto) under the pains and 
penalties of perjury, agrees to provide any required documentation upon request to support compliance, and agrees that all terms governing performance of this Contract and doing 
business in Massachusetts are attached or incorporated by reference herein according to the following hierarchy of document precedence, the applicable Commonwealth Terms and 
Conditions, this Standard Contract Form including the Instructions and Contractor Certifications, the Request for Response (RFR) or other solicitation, the Contractor’s Response, and 
additional negotiated terms, provided that additional negotiated terms will take precedence over the relevant terms in the RFR and the Contractor’s Response only if made using the 
process outlined in  801 CMR 21.07, incorporated herein, provided that any amended RFR or Response terms result in best value, lower costs, or a more cost effective Contract. 
AUTHORIZING SIGNATURE FOR THE CONTRACTOR: 

X:                                                                                .   Date:                        . 
(Signature and Date Must Be Handwritten At Time of Signature) 

Print Name:                                                                           . 
Print Title:                                                                              . 

AUTHORIZING SIGNATURE FOR THE COMMONWEALTH: 

X:                                                                                .   Date:                                 . 
(Signature and Date Must Be Handwritten At Time of Signature) 

Print Name:                                                                             . 
Print Title:                                                                                . 
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INSTRUCTIONS AND CONTRACTOR CERTIFICATIONS 
The following instructions and terms are incorporated by reference and apply to this 
Standard Contract Form. Text that appears underlined indicates a "hyperlink" to an Internet 
or bookmarked site and are unofficial versions of these documents and Departments and 
Contractors should consult with their legal counsel to ensure compliance with all legal 
requirements.  Using the Web Toolbar will make navigation between the form and the 
hyperlinks easier.  Please note that not all applicable laws have been cited.  
CONTRACTOR LEGAL NAME (AND D/B/A): Enter the Full Legal Name of the 
Contractor's business as it appears on the Contractor's W-9 or W-4 Form (Contract 
Employees only) and the applicable Commonwealth Terms and Conditions If Contractor 
also has a “doing business as” (d/b/a) name, BOTH the legal name and the “d/b/a” name 
must appear in this section.   
Contractor Legal Address:  Enter the Legal Address of the Contractor as it appears on 
the Contractor's W-9 or W-4 Form (Contract Employees only) and the applicable 
Commonwealth Terms and Conditions, which must match the legal address on the 1099I 
table in MMARS (or the Legal Address in HR/CMS for Contract Employee). 
Contractor Contract Manager: Enter the authorized Contract Manager who will be 
responsible for managing the Contract.  The Contract Manager should be an Authorized 
Signatory or, at a minimum, a person designated by the Contractor to represent the 
Contractor, receive legal notices and negotiate ongoing Contract issues.  The Contract 
Manager is considered “Key Personnel” and may not be changed without the prior written 
approval of the Department.  If the Contract is posted on Comm-PASS, the Contract 
Manager must be listed on the Vendor Section tab.  
Contractor E-Mail Address/Phone/Fax:  Enter the electronic mail (e-mail) address, phone 
and fax number of the Contractor Contract Manager.  This information must be kept current 
by the Contractor to ensure that the Department can contact the Contractor and provide 
any required legal notices.  Notice received by the Contract Manager (with confirmation of 
actual receipt) through the listed address, fax number(s) or electronic mail address will 
meet any written legal notice requirements.  
Contractor Vendor Code: The Department must enter the MMARS Vendor Code 
assigned by the Commonwealth. If a Vendor Code has not yet been assigned, leave this 
space blank and the Department will complete this section when a Vendor Code has been 
assigned. The Department is responsible under the Vendor File and W-9s Policy for 
verifying with authorized signatories of the Contractor, as part of contract execution, that the 
legal name, address and Federal Tax Identification Number (TIN) in the Contract 
documents match the state accounting system.   
Vendor Code Address ID: (e.g., “AD001”) The Department must enter the MMARS 
Vendor Code Address Id identifying the payment remittance address for Contract 
payments, which MUST be set up for EFT payments PRIOR to the first payment under the 
Contract in accordance with the Bill Paying and Vendor File and W-9 policies. 
COMMONWEALTH DEPARTMENT NAME: Enter the full Department name with the 
authority to obligate funds encumbered for the Contract. 
Commonwealth MMARS Alpha Department Code: Enter the three (3) letter MMARS 
Code assigned to this Commonwealth Department in the state accounting system. 
Department Business Mailing Address:  Enter the address where all formal 
correspondence to the Department must be sent.  Unless otherwise specified in the 
Contract, legal notice sent or received by the Department’s Contract Manager (with 
confirmation of actual receipt) through the listed address, fax number(s) or electronic mail 
address for the Contract Manager will meet any requirements for legal notice.  
Department Billing Address:  Enter the Billing Address or email address if invoices must 
be sent to a different location.  Billing or confirmation of delivery of performance issues 
should be resolved through the listed Contract Managers.   
Department Contract Manager: Identify the authorized Contract Manager who will be 
responsible for managing the Contract, who should be an authorized signatory or an 
employee designated by the Department to represent the Department to receive legal 
notices and negotiate ongoing Contract issues.   
Department E-Mail Address/Phone/Fax:  Enter the electronic mail (e-mail) address, 
phone and fax number of the Department Contract Manager. Unless otherwise specified in 
the Contract, legal notice sent or received by the Contract Manager (with confirmation of 
actual receipt) through the listed address, fax number(s) or electronic mail address will 
meet any requirements for written notice under the Contract.   
MMARS Document ID(s): Enter the MMARS 20 character encumbrance transaction 
number associated with this Contract which must remain the same for the life of the 
Contract.  If multiple numbers exist for this Contract, identify all Doc Ids.   
RFR/Procurement or Other ID Number or Name:   Enter the Request for Response 
(RFR) or other Procurement Reference number, Contract ID Number or other 
reference/tracking number for this Contract or Amendment and will be entered into the 
Board Award Field in the MMARS encumbrance transaction for this Contract.    

NEW CONTRACTS (left side of Form): 
Complete this section ONLY if this Contract is brand new. (Complete the CONTRACT 

AMENDMENT section for any material changes to an existing or an expired Contract, 
and for exercising options to renew or annual contracts under a multi-year 
procurement or grant program.)  
PROCUREMENT OR EXCEPTION TYPE:  Check the appropriate type of procurement or 
exception for this Contract.  Only one option can be selected.  See State Finance Law and 
General Requirements, Acquisition Policy and Fixed Assets, the Commodities and Services 
Policy and the Procurement Information Center (Department Contract Guidance) for details.   
Statewide Contract (OSD or an OSD-designated Department).  Check this option for a 
Statewide Contract under OSD, or by an OSD-designated Department. 
Collective Purchase approved by OSD.  Check this option for Contracts approved by 
OSD for collective purchases through federal, state, local government or other entities. 
Department Contract Procurement.  Check this option for a Department procurement 
including state grants and federal sub-grants under 815 CMR 2.00 and State Grants and 
Federal Subgrants Policy, Departmental Master Agreements (MA).  If multi-Department 
user Contract, identify multi-Department use is allowable in Brief Description.  
Emergency Contract. Check this option when the Department has determined that an 
unforeseen crisis or incident has arisen which requires or mandates immediate purchases  
to avoid substantial harm to the functioning of government or the provision of necessary or 
mandated services or whenever the health, welfare or safety of clients or other persons or 
serious damage to property is threatened.   
Contract Employee.  Check this option when the Department requires the performance of 
an Individual Contractor, and when the planned Contract performance with an Individual 
has been classified using the Employment Status Form (prior to the Contractor's selection) 
as work of a Contract Employee and not that of an Independent Contractor.   
Legislative/Legal or Other.  Check this option when legislation, an existing legal 
obligation, prohibition or other circumstance exempts or prohibits a Contract from being 
competitively procured, or identify any other procurement exception not already listed.  
Legislative “earmarks” exempt the Contract solely from procurement requirements, and all 
other Contract and state finance laws and policies apply. Supporting documentation must 
be attached to explain and justify the exemption.  

CONTRACT AMENDMENT (Right Side of Form) 
Complete this section for any Contract being renewed, amended or to continue a lapsed 
Contract.  All Contracts with available options to renew must be amended referencing the 
original procurement and Contract doc ids, since all continuing contracts must be 
maintained in the same Contract file (even if the underlying appropriation changes each 
fiscal year.) “See Amendments, Suspensions, and Termination Policy.) 
Enter Current Contract End Date: Enter the termination date of the Current Contract 
being amended, even if this date has already passed.  (Note:  Current Start Date is not 
requested since this date does not change and is already recorded in MMARS.) 
Enter Amendment Amount: Enter the amount of the Amendment increase or decrease to 
a Maximum Obligation Contract.  Enter “no change” for Rate Contracts or if no change.   
AMENDMENT TYPE: Identify the type of Amendment being done. Documentation 
supporting the updates to performance and budget must be attached.   Amendment to 
Scope or Budget. Check this option when renewing a Contract or executing any 
Amendment (“material change” in Contract terms) even if the Contract has lapsed. The 
parties may negotiate a change in any element of Contract performance or cost identified in 
the RFR or the Contractor’s response which results in lower costs, or a more cost-effective 
or better value performance than was presented in the original selected response, provided 
the negotiation results in a better value within the scope of the RFR than what was 
proposed by the Contractor in the original selected response.  Any “material” change in the 
Contract terms must be memorialized in a formal Amendment even if a corresponding 
MMARS transaction is not needed to support the change.  Additional negotiated terms will 
take precedence over the relevant terms in the RFR and the Contractor’s Response only if 
made using the process outlined in 801 CMR 21.07, incorporated herein, provided that any 
amended RFR or Response terms result in best value, lower costs, or a more cost effective 
Contract. 
Interim Contracts. Check this option for an Interim Contract to prevent a lapse of Contract 
performance whenever an existing Contract is being re-procured but the new procurement 
has not been completed, to bridge the gap during implementation between an expiring and 
a new procurement, or to contract with an interim Contractor when a current Contractor is 
unable to complete full performance under a Contract.   
Contract Employee. Check this option when the Department requires a renewal or other 
amendment to the performance of a Contract Employee.  
Legislative/Legal or Other.  Check this option when legislation, an existing legal 
obligation, prohibition or other circumstance exempts or prohibits a Contract from being 
competitively procured, or identify any other procurement exception not already listed.  
Legislative “earmarks” exempt the Contract solely from procurement requirements, and all 
other Contract and state finance laws and policies apply. Attach supporting documentation 
to explain and justify the exemption and whether Contractor selection has been publicly 
posted.  

COMMONWEALTH TERMS AND CONDITIONS 
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Identify which Commonwealth Terms and Conditions the Contractor has executed and is 
incorporated by reference into this Contract. This Form is signed only once and recorded on 
the Vendor Customer File (VCUST). See Vendor File and W-9s Policy.   

COMPENSATION 
Identify if the Contract is a Rate Contract (with no stated Maximum Obligation) or a 
Maximum Obligation Contract (with a stated Maximum Obligation) and identify the 
Maximum Obligation.  If the Contract is being amended, enter the new Maximum Obligation 
based upon the increase or decreasing Amendment. The Total Maximum Obligation must 
reflect the total funding for the dates of service under the contract, including the 
Amendment amount if the Contract is being amended. The Maximum Obligation must 
match the MMARS encumbrance.  Funding and allotments must be verified as available 
and encumbered prior to incurring obligations.  If a Contract includes both a Maximum 
Obligation component and Rate Contract component, check off both, specific Maximum 
Obligation amounts or amended amounts and Attachments must clearly outline the 
Contract breakdown to match the encumbrance.    

PAYMENTS AND PROMPT PAY DISCOUNTS 
Payments are processed within a 45 day payment cycle through EFT in accordance with 
the Commonwealth Bill Paying Policy for investment and cash flow purposes.  Departments 
may NOT negotiate accelerated payments and Payees are NOT entitled to accelerated 
payments UNLESS a prompt payment discount (PPD) is provided to support the 
Commonwealth’s loss of investment earnings for this earlier payment, or unless a payments 
is legally mandated to be made in less than 45 days (e.g., construction contracts, Ready 
Payments under G.L. c. 29, s. 23A). See Prompt Pay Discounts Policy. PPD are identified 
as a percentage discount which will be automatically deducted when an accelerated 
payment is made. Reduced contracts rates may not be negotiated to replace a PPD.  If 
PPD fields are left blank please identify that the Contractor agrees to the standard 45 day 
cycle; a statutory/legal exemption such as Ready Payments (G.L. c. 29, § 23A); or only an 
initial accelerated payment for reimbursements or start up costs for a grant, with 
subsequent payments scheduled to support standard EFT 45 day payment cycle. Financial 
hardship is not a sufficient justification to accelerate cash flow for all payments under a 
Contract.  Initial grant or contract payments may be accelerated for the first invoice or initial 
grant installment, but subsequent periodic installments or invoice payments should be 
scheduled to support the Payee cash flow needs and the standard 45 day EFT payment 
cycle in accordance with the Bill Paying Policy. Any accelerated payment that does not 
provide for a PPD must have a legal justification in Contract file for audit purposes 
explaining why accelerated payments were allowable without a PPD.   

BRIEF DESCRIPTION OF CONTRACT PERFORMANCE 
Enter a brief description of the Contract performance, project name and/or other identifying 
information for the Contract to specifically identify the Contract performance, match the 
Contract with attachments, determine the appropriate expenditure code (as listed in the 
Expenditure Classification Handbook) or to identify or clarify important information related to 
the Contract such as the Fiscal Year(s) of performance (ex. “FY2012” or “FY2012-14”).  
Identify settlements or other exceptions and attach more detailed justification and 
supporting documents. Enter “Multi-Department Use” if other Departments can access 
procurement.  For Amendments, identify the purpose and what items are being amended.  
Merely stating "see attached" or referencing attachments without a narrative description of 
performance is insufficient.   

ANTICIPATED START DATE 
The Department and Contractor must certify WHEN obligations under this 
Contract/Amendment may be incurred.  Option 1 is the default option when performance 
may begin as of the Effective Date (latest signature date and any required approvals).  If 
the parties want a new Contract or renewal to begin as of the upcoming fiscal year then list 
the fiscal year(s) (ex. “FY2012” or “FY2012-14”) in the Brief Description section. 
Performance starts and encumbrances reflect the default Effective Date (if no FY is listed) 
or the later FY start date (if a FY is listed).  Use Option 2 only when the Contract will be 
signed well in advance of the start date and identify a specific future start date.  Do not use 
Option 2 for a fiscal year start unless it is certain that the Contract will be signed prior to 
fiscal year. Option 3 is used in lieu of the Settlement and Release Form when the 
Contract/Amendment is signed late, and obligations have already been incurred by the 
Contractor prior to the Effective Date for which the Department has either requested, 
accepted or deemed legally eligible for reimbursement, and the Contract includes 
supporting documents justifying the performance or proof of eligibility, and approximate 
costs.  Any obligations incurred outside the scope of the Effective Date under any Option 
listed, even if the incorrect Option is selected, shall be automatically deemed a settlement 
included under the terms of the Contract and upon payment to the Contractor will release 
the Commonwealth from further obligations for the identified performance.  All settlement 
payments require justification and must be under same encumbrance and object codes as 
the Contract payments.  Performance dates are subject to G.L. c.4, § 9. 

CONTRACT END DATE 
The Department must enter the date that Contract performance will terminate.  If the 
Contract is being amended and the Contract End Date is not changing, this date 

must be re-entered again here.  A Contract must be signed for at least the initial duration 
but not longer than the period of procurement listed in the RFR, or other solicitation 
document (if applicable).   No new performance is allowable beyond the end date without 
an amendment, but the Department may allow a Contractor to complete minimal close out 
performance obligations if substantial performance has been made prior to the termination 
date of the Contract and prior to the end of the fiscal year in which payments are 
appropriated, provided that any close out performance is subject to appropriation and 
funding limits under state finance law, and CTR may adjust encumbrances and payments in 
the state accounting system to enable final close out payments.  Performance dates are 
subject to G.L. c.4, § 9. 

CERTIFICATIONS AND EXECUTION 
See Department Head Signature Authorization Policy and the Contractor Authorized 
Signatory Listing for policies on Contractor and Department signatures.  
Authorizing Signature for Contractor/Date: The Authorized Contractor Signatory must (in 
their own handwriting and in ink) sign AND enter the date the Contract is signed.  See 
section above under “Anticipated Contract Start Date”.  Acceptance of payment by the 
Contractor shall waive any right of the Contractor to claim the Contract/Amendment is not 
valid and the Contractor may not void the Contract.  Rubber stamps, typed or other 
images are not acceptable.  Proof of Contractor signature authorization on a Contractor 
Authorized Signatory Listing may be required by the Department if not already on file.  
Contractor Name /Title: The Contractor Authorized Signatory’s name and title must 
appear legibly as it appears on the Contractor Authorized Signatory Listing.  
Authorizing Signature For Commonwealth/Date: The Authorized Department Signatory 
must (in their own handwriting and in ink) sign AND enter the date the Contract is signed.  
See section above under “Anticipated Start Date”.  Rubber stamps, typed or other 
images are not accepted.  The Authorized Signatory must be an employee within the 
Department legally responsible for the Contract. See Department Head Signature 
Authorization.  The Department must have the legislative funding appropriated for all the 
costs of this Contract or funding allocated under an approved Interdepartmental Service 
Agreement (ISA).  A Department may not contract for performance to be delivered to or by 
another state department without specific legislative authorization (unless this Contract is a 
Statewide Contract).  For Contracts requiring Secretariat signoff, evidence of Secretariat 
signoff must be included in the Contract file.   
Department Name /Title: Enter the Authorized Signatory’s name and title legibly.   

CONTRACTOR CERTIFICATIONS AND LEGAL REFERENCESCONTRACTOR CERTIFICATIONS AND LEGAL REFERENCES   

Notwithstanding verbal or other representations by the parties, the “Effective Date” of this 
Contract or Amendment shall be the latest date that this Contract or Amendment has been 
executed by an authorized signatory of the Contractor, the Department, or a later Contract 
or Amendment Start Date specified, subject to any required approvals.  The Contractor 
makes all certifications required under this Contract under the pains and penalties of 
perjury, and agrees to provide any required documentation upon request to support 
compliance, and agrees that all terms governing performance of this Contract and doing 
business in Massachusetts are attached or incorporated by reference herein:  
Commonwealth and Contractor Ownership RIghts. The Contractor certifies and agrees 
that the Commonwealth is entitled to ownership and possession of all “deliverables” 
purchased or developed with Contract funds. A Department may not relinquish 
Commonwealth rights to deliverables nor may Contractors sell products developed with 
Commonwealth resources without just compensation. The Contract should detail all 
Commonwealth deliverables and ownership rights and any Contractor proprietary rights.    
Qualifications.  The Contractor certifies it is qualified and shall at all times remain qualified 
to perform this Contract; that performance shall be timely and meet or exceed industry 
standards for the performance required, including obtaining requisite licenses, registrations, 
permits, resources for performance, and sufficient professional, liability; and other 
appropriate insurance to cover the performance.  If the Contractor is a business, the 
Contractor certifies that it is listed under the Secretary of State’s website as licensed to do 
business in Massachusetts, as required by law.  
Business Ethics and Fraud, Waste and Abuse Prevention. The Contractor certifies that 
performance under this Contract, in addition to meeting the terms of the Contract, will be 
made using ethical business standards and good stewardship of taxpayer and other public 
funding and resources to prevent fraud, waste and abuse.  
Collusion.  The Contractor certifies that this Contract has been offered in good faith and 
without collusion, fraud or unfair trade practices with any other person, that any actions to 
avoid or frustrate fair and open competition are prohibited by law, and shall be grounds for 
rejection or disqualification of a Response or termination of this Contract. 
Public Records and Access The Contractor shall provide full access to records related to 
performance and compliance to the Department and officials listed under Executive Order 
195 and G.L. c. 11, s.12 seven (7) years beginning on the first day after the final payment 
under this Contract or such longer period necessary for the resolution of any litigation, 
claim, negotiation, audit or other inquiry involving this Contract. Access to view Contractor 
records related to any breach or allegation of fraud, waste and/or abuse may not be denied 
and Contractor can not claim confidentiality or trade secret protections solely for viewing but 

17



COMMONWEALTH OF MASSACHUSETTS ~ STANDARD CONTRACT FORM 
 

(( Issued 6/27/2011)Issued 6/27/2011)   Page Page 44   of  o f  2929   

not retaining documents. Routine Contract performance compliance reports or documents 
related to any alleged breach or allegation of non-compliance, fraud, waste, abuse or 
collusion may be provided electronically and shall be provided at Contractor’s own 
expense. Reasonable costs for copies of non-routine Contract related records shall not 
exceed the rates for public records under 950 C.M.R. 32.00.   
Debarment. The Contractor certifies that neither it nor any of its subcontractors are 
currently debarred or suspended by the federal or state government under any law or 
regulation including, Executive Order 147; G.L. c. 29, s. 29F G.L. c.30, § 39R, G.L. c.149, § 
27C, G.L. c.149, § 44C,   G.L. c.149, § 148B and G.L. c. 152, s. 25C.  
Applicable Laws.  The Contractor shall comply with all applicable state laws and 
regulations including but not limited to the applicable Massachusetts General Laws; the 
Official Code of Massachusetts Regulations; Code of Massachusetts Regulations 
(unofficial); 801 CMR 21.00 (Procurement of Commodity and Service Procurements, 
Including Human and Social Services); 815 CMR 2.00 (Grants and Subsidies); 808 CMR 
1.00 (Compliance, Reporting and Auditing for Human And Social Services); AICPA 
Standards; confidentiality of Department records under G.L. c. 66A; and the Massachusetts 
Constitution Article XVIII if applicable.   
Invoices. The Contractor must submit invoices in accordance with the terms of the 
Contract and the Commonwealth Bill Paying Policy. Contractors must be able to reconcile 
and properly attribute concurrent payments from multiple Departments. Final invoices in 
any fiscal year must be submitted no later than August 15th for performance made and 
received (goods delivered, services completed) prior to June 30th, in order to make payment 
for that performance prior to the close of the fiscal year to prevent reversion of appropriated 
funds. Failure to submit timely invoices by August 15th or other date listed in the Contract 
shall authorize the Department to issue an estimated payment based upon the 
Department’s determination of performance delivered and accepted. The Contractor’s 
acceptance of this estimated payment releases the Commonwealth from further claims for 
these invoices.  If budgetary funds revert due to the Contractor’s failure to submit timely 
final invoices, or for disputing an estimated payment, the Department may deduct a penalty 
up to 10% from any final payment in the next fiscal year for failure to submit timely invoices.  
Payments Subject To Appropriation.  Pursuant to G.L. c. 29 § 26, § 27 and § 29, 
Departments are required to expend funds only for the purposes set forth by the Legislature 
and within the funding limits established through appropriation, allotment and subsidiary, 
including mandated allotment reductions triggered by G.L. c. 29, § 9C.  A Department 
cannot authorize or accept performance in excess of an existing appropriation and 
allotment, or sufficient non-appropriated available funds. Any oral or written 
representations, commitments, or assurances made by the Department or any other 
Commonwealth representative are not binding. The Commonwealth has no legal obligation 
to compensate a Contractor for performance that is not requested and is intentionally 
delivered by a Contractor outside the scope of a Contract. Contractors should verify funding 
prior to beginning performance.   
Intercept.  Contractors may be registered as Customers in the Vendor file if the Contractor 
owes a Commonwealth debt.  Unresolved and undisputed debts, and overpayments of 
Contract payments that are not reimbursed timely shall be subject to intercept pursuant to 
G.L. c. 7A, s. 3 and 815 CMR 9.00.  Contract overpayments will be subject to immediate 
intercept or payment offset. The Contractor may not penalize any state Department or 
assess late fees, cancel a Contract or other services if amounts are intercepted or offset 
due to recoupment of an overpayment, outstanding taxes, child support, other overdue 
debts or Contract overpayments.   
Tax Law Compliance.  The Contractor certifies under the pains and penalties of perjury tax 
compliance with Federal tax laws; State tax laws including but not limited to G.L. c. 62C, 
G.L. c. 62C, s. 49A;  compliance with all state tax laws, reporting of employees and 
contractors, withholding and remitting of tax withholdings and child support and is in good 
standing with respect to all state taxes and returns due; reporting of employees and 
contractors under G.L. c. 62E, withholding and remitting child support including G.L. c. 
119A, s. 12; TIR 05-11; New Independent Contractor Provisions and applicable TIRs. 
Bankruptcy, Judgments, Potential Structural Changes, Pending Legal Matters and 
Conflicts.  The Contractor certifies it has not been in bankruptcy and/or receivership within 
the last three calendar years, and the Contractor certifies that it will immediately notify the 
Department in writing at least 45 days prior to filing for bankruptcy and/or receivership, 
any potential structural change in its organization, or if there is any risk to the solvency of 
the Contractor that may impact the Contractor’s ability to timely fulfill the terms of this 
Contract or Amendment.  The Contractor certifies that at any time during the period of the 
Contract the Contractor is required to affirmatively disclose in writing to the Department 
Contract Manager the details of any judgment, criminal conviction, investigation or litigation 
pending against the Contractor or any of its officers, directors, employees, agents, or 
subcontractors, including any potential conflicts of interest of which the Contractor has 
knowledge, or learns of during the Contract term.  Law firms or Attorneys providing legal 
services are required to identify any potential conflict with representation of any Department 
client in accordance with Massachusetts Board of Bar Overseers (BBO) rules.  
Federal Anti-Lobbying and Other Federal Requirements.  If receiving federal funds, the 
Contractor certifies compliance with federal anti-lobbying requirements including 31 USC 
1352; other federal requirements; Executive Order 11246; Air Pollution Act; Federal Water 

Pollution Control Act and Federal Employment Laws.  
Protection of Personal Data and Information.  The Contractor certifies that all steps will 
be taken to ensure the security and confidentiality of all Commonwealth data for which the 
Contractor becomes a holder, either as part of performance or inadvertently during 
performance, with special attention to restricting access, use and disbursement of personal 
data and information under G.L. c. 93H and c. 66A and Executive Order 504.  The 
Contractor is required to comply with G.L. c. 93I for the proper disposal of all paper and 
electronic media, backups or systems containing personal data and information, provided 
further that the Contractor is required to ensure that any personal data or information 
transmitted electronically or through a portable device be properly encrypted using (at a 
minimum) Information Technology Division (ITD) Protection of Sensitive Information, 
provided further that any Contractor having access to credit card or banking information of 
Commonwealth customers certifies that the Contractor is PCI compliant in accordance with 
the Payment Card Industry Council Standards and shall provide confirmation compliance 
during the Contract, provide further that the Contractor shall immediately notify the 
Department in the event of any security breach including the unauthorized access, 
disbursement, use or disposal of personal data or information, and in the event of a security 
breach, the Contractor shall cooperate fully with the Commonwealth and provide access to 
any information necessary for the Commonwealth to respond to the security breach and 
shall be fully responsible for any damages associated with the Contractor’s breach 
including but not limited to G.L. c. 214, s. 3B.   
Corporate and Business Filings and Reports.  The Contractor certifies compliance with 
any certification, filing, reporting and service of process requirements of the Secretary of the 
Commonwealth, the Office of the Attorney General or other Departments as related to its 
conduct of business in the Commonwealth; and with its incorporating state (or foreign 
entity).  
Employer Requirements.  Contractors that are employers certify compliance with 
applicable state and federal employment laws or regulations, including but not limited to 
G.L. c. 5, s. 1 (Prevailing Wages for Printing and Distribution of Public Documents); G.L. c. 
7, s. 22 (Prevailing Wages for Contracts for Meat Products and Clothing and Apparel); 
minimum wages and prevailing wage programs and payments; unemployment insurance 
and contributions; workers’ compensation and insurance, child labor laws, AGO fair labor 
practices; G.L. c. 149  (Labor and Industries); G.L. c. 150A (Labor Relations); G.L. c. 151 
and 455 CMR 2.00 (Minimum Fair Wages); G.L. c. 151A (Employment and Training); G. L. 
c. 151B (Unlawful Discrimination); G.L. c. 151E (Business Discrimination); G.L. c. 152 
(Workers’ Compensation); G.L. c.153 (Liability for Injuries); 29 USC c. 8 (Federal Fair Labor 
Standards); 29 USC c. 28  and the Federal Family and Medical Leave Act.  
Federal And State Laws And Regulations Prohibiting Discrimination including but not 
limited to the Federal Equal Employment Oppurtunity (EEO) Laws the Americans with 
Disabilities Act,; 42 U.S.C Sec. 12,101, et seq., the Rehabilitation Act, 29 USC c. 16 s. 794; 
29 USC c. 16. s. 701; 29 USC c. 14, 623; the 42 USC c. 45; (Federal Fair Housing Act); G. 
L. c. 151B (Unlawful Discrimination); G.L. c. 151E (Business Discrimination); the Public 
Accommodations Law G.L. c. 272, s. 92A; G.L. c. 272, s. 98 and 98A, Massachusetts 
Constitution Article CXIV and G.L. c. 93, s. 103; 47 USC c. 5, sc. II, Part II, s. 255 
(Telecommunication Act;  Chapter 149, Section 105D, G.L. c. 151C, G.L. c. 272, Section 
92A,  Section 98 and Section 98A, and G.L. c. 111, Section 199A, and Massachusetts 
Disability-Based Non-Discrimination Standards For Executive Branch Entities, and related 
Standards and Guidance, authorized under Massachusetts Executive Order or any 
disability-based protection arising from state or federal law or precedent. See also MCAD 
and MCAD links and Resources.   
Small Business Purchasing Program (SBPP).  A Contractor may be eligible to participate 
in the SBPP, created pursuant to Executive Order 523, if qualified through the SBPP 
SmartBid subscription process at:  www.comm-pass.com and with acceptance of the terms 
of the SBPP participation agreement.  
Limitation of Liability for Information Technology Contracts (and other Contracts as 
Authorized).  The Information Technology Mandatory Specifications and the IT Acquisition 
Accessibility Contract Language are incorporated by reference into Information Technology 
Contracts.  The following language will apply to Information Technology contracts in the 
U01, U02, U03, U04, U05, U06, U07, U08, U09, U10, U75, U98 object codes in the 
Expenditure Classification Handbook or other Contracts as approved by CTR or OSD.  
Pursuant to Section 11. Indemnification of the Commonwealth Terms and Conditions, the 
term “other damages” shall include, but shall not be limited to, the reasonable costs the 
Commonwealth incurs to repair, return, replace or seek cover (purchase of comparable 
substitute commodities and services) under a Contract. “Other damages” shall not include 
damages to the Commonwealth as a result of third party claims, provided, however, that the 
foregoing in no way limits the Commonwealth’s right of recovery for personal injury or 
property damages or patent and copyright infringement under Section 11 nor the 
Commonwealth’s ability to join the contractor as a third party defendant.  Further, the term 
“other damages” shall not include, and in no event shall the contractor be liable for, 
damages for the Commonwealth’s use of contractor provided products or services, loss of 
Commonwealth records, or data (or other intangible property), loss of use of equipment, 
lost revenue, lost savings or lost profits of the Commonwealth. In no event shall “other 
damages” exceed the greater of $100,000, or two times the value of the product or service 
(as defined in the Contract scope of work) that is the subject of the claim. Section 11 sets 
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forth the contractor’s entire liability under a Contract. Nothing in this section shall limit the 
Commonwealth’s ability to negotiate higher limitations of liability in a particular Contract, 
provided that any such limitation must specifically reference Section 11 of the 
Commonwealth Terms and Conditions.  In the event the limitation of liability conflicts with 
accounting standards which mandate that there can be no cap of damages, the limitation 
shall be considered waived for that audit engagement.  These terms may be applied to 
other Contracts only with prior written confirmation from the Operational Services Division 
or the Office of the Comptroller. The terms in this Clarification may not be modified.  
Northern Ireland Certification.  Pursuant to G.L. c. 7 s. 22C for state agencies, state 
authorities, the House of Representatives or the state Senate, by signing this Contract the 
Contractor certifies that it does not employ ten or more employees in an office or other 
facility in Northern Ireland and if the Contractor employs ten or more employees in an office 
or other facility located in Northern Ireland the Contractor certifies that it does not 
discriminate in employment, compensation, or the terms, conditions and privileges of 
employment on account of religious or political belief; and it promotes religious tolerance 
within the work place, and the eradication of any manifestations of religious and other illegal 
discrimination; and the Contractor is not engaged in the manufacture, distribution or sale of 
firearms, munitions, including rubber or plastic bullets, tear gas, armored vehicles or military 
aircraft for use or deployment in any activity in Northern Ireland. 
Pandemic, Disaster or Emergency Performance.  In the event of a serious emergency, 
pandemic or disaster outside the control of the Department, the Department may negotiate 
emergency performance from the Contractor to address the immediate needs of the 
Commonwealth even if not contemplated under the original Contract or procurement.  
Payments are subject to appropriation and other payment terms.      
Consultant Contractor Certifications (For Consultant Contracts “HH” and “NN” and “U05” 
object codes subject to G.L. Chapter 29, s. 29A).  Contractors must make required 
disclosures as part of the RFR Response or using the Consultant Contractor Mandatory 
Submission Form.   
Attorneys.  Attorneys or firms providing legal services or representing Commonwealth 
Departments may be subject to G.L. c. 30, s. 65, and if providing litigation services must be 
approved by the Office of the Attorney General to appear on behalf of a Department, and 
shall have a continuing obligation to notify the Commonwealth of any conflicts of interest 
arising under the Contract.   
Subcontractor Performance.  The Contractor certifies full responsibility for Contract 
performance, including subcontractors, and that comparable Contract terms will be included 
in subcontracts, and that the Department will not be required to directly or indirectly manage 
subcontractors or have any payment obligations to subcontractors. .   

EXECUTIVE ORDERS 
For covered Executive state Departments, the Contractor certifies compliance with 
applicable Executive Orders (see also Massachusetts Executive Orders), including but not 
limited to the specific orders listed below.  A breach during period of a Contract may be 
considered a material breach and subject Contractor to appropriate monetary or Contract 
sanctions.   
Executive Order 481.  Prohibiting the Use of Undocumented Workers on State Contracts.  
For all state agencies in the Executive Branch, including all executive offices, boards, 
commissions, agencies, Departments, divisions, councils, bureaus, and offices, now 
existing and hereafter established, by signing this Contract the Contractor certifies under 
the pains and penalties of perjury that they shall not knowingly use undocumented workers 
in connection with the performance of this Contract; that, pursuant to federal requirements, 
shall verify the immigration status of workers assigned to a Contract without engaging in 
unlawful discrimination; and shall not knowingly or recklessly alter, falsify, or accept altered 
or falsified documents from any such worker 
Executive Order 130.  Anti-Boycott.  The Contractor warrants, represents and agrees that 
during the time this Contract is in effect, neither it nor any affiliated company, as hereafter 
defined, participates in or cooperates with an international boycott (See IRC § 999(b)(3)-(4), 
and IRS Audit Guidelines Boycotts) or engages in conduct declared to be unlawful by G.L. 
c. 151E, s. 2.  A breach in the warranty, representation, and agreement contained in this 
paragraph, without limiting such other rights as it may have, the Commonwealth shall be 
entitled to rescind this Contract.  As used herein, an affiliated company shall be any 
business entity of which at least 51% of the ownership interests are directly or indirectly 
owned by the Contractor or by a person or persons or business entity or entities directly or 
indirectly owning at least 51% of the ownership interests of the Contractor, or which directly 
or indirectly owns at least 51% of the ownership interests of the Contractor. 
Executive Order 346.  Hiring of State Employees By State Contractors Contractor certifies 
compliance with both the conflict of interest law G.L. c. 268A specifically s. 5 (f) and this 
order; and includes limitations regarding the hiring of state employees by private companies 
contracting with the Commonwealth.  A privatization contract shall be deemed to include a 
specific prohibition against the hiring at any time during the term of Contract, and for any 
position in the Contractor's company, any state management employee who is, was, or will 
be involved in the preparation of the RFP, the negotiations leading to the awarding of the 
Contract, the decision to award the Contract, and/or the supervision or oversight of 
performance under the Contract. 

Executive Order 444.  Disclosure of Family Relationships With Other State Employees.  
Each person applying for employment (including Contract work) within the Executive 
Branch under the Governor must disclose in writing the names of all immediate family 
related to immediate family by marriage who serve as employees or elected officials of the 
Commonwealth.  All disclosures made by applicants hired by the Executive Branch under 
the Governor shall be made available for public inspection to the extent permissible by law 
by the official with whom such disclosure has been filed.  
Executive Order 504.  Regarding the Security and Confidentiality of Personal Information.  
For all Contracts involving the Contractor’s access to personal information, as defined in 
G.L. c. 93H, and personal data, as defined in G.L. c. 66A, owned or controlled by Executive 
Department agencies, or access to agency systems containing such information or data 
(herein collectively “personal information”), Contractor certifies under the pains and 
penalties of perjury that the Contractor (1) has read Commonwealth of Massachusetts 
Executive Order 504 and agrees to protect any and all personal information; and (2) has 
reviewed all of the Commonwealth Information Technology Division’s Security Policies.  
Notwithstanding any contractual provision to the contrary, in connection with the 
Contractor’s performance under this Contract, for all state agencies in the Executive 
Department, including all executive offices, boards, commissions, agencies, departments, 
divisions, councils, bureaus, and offices, now existing and hereafter established, the 
Contractor shall: (1) obtain a copy, review, and comply with the contracting agency’s 
Information Security Program (ISP) and any pertinent security guidelines, standards, and 
policies; (2) comply with all of the Commonwealth of Massachusetts Information 
Technology Division’s “Security Policies”) (3) communicate and enforce the contracting 
agency’s ISP and such Security Policies against all employees (whether such employees 
are direct or contracted) and subcontractors; (4) implement and maintain any other 
reasonable appropriate security procedures and practices necessary to protect personal 
information to which the Contractor is given access by the contracting agency from the 
unauthorized access, destruction, use, modification, disclosure or loss; (5) be responsible 
for the full or partial breach of any of these terms by its employees (whether such 
employees are direct or contracted) or subcontractors during or after the term of this 
Contract, and any breach of these terms may be regarded as a material breach of this 
Contract; (6) in the event of any unauthorized access, destruction, use, modification, 
disclosure or loss of the personal information (collectively referred to as the “unauthorized 
use”): (a) immediately notify the contracting agency if the Contractor becomes aware of the 
unauthorized use; (b) provide full cooperation and access to information necessary for the 
contracting agency to determine the scope of the unauthorized use; and (c) provide full 
cooperation and access to information necessary for the contracting agency and the 
Contractor to fulfill any notification requirements. Breach of these terms may be regarded 
as a material breach of this Contract, such that the Commonwealth may exercise any and 
all contractual rights and remedies, including without limitation indemnification under 
Section 11 of the Commonwealth’s Terms and Conditions, withholding of payments, 
Contract suspension, or termination. In addition, the Contractor may be subject to 
applicable statutory or regulatory penalties, including and without limitation, those imposed 
pursuant to G.L. c. 93H and under G.L. c. 214, § 3B for violations under M.G.L c. 66A. 
Executive Orders 523, 524 and 526. Executive Order 526 (Order Regarding Non-
Discrimination, Diversity, Equal Opportunity and Affirmative Action which supersedes 
Executive Order 478). Executive Order 524 (Establishing the Massachusetts Supplier 
Diversity Program which supersedes Executive Order 390). Executive Order 523 
(Establishing the Massachusetts Small Business Purchasing Program.)  All programs, 
activities, and services provided, performed, licensed, chartered, funded, regulated, or 
contracted for by the state shall be conducted without unlawful discrimination based on 
race, color, age, gender, ethnicity, sexual orientation, gender identity or expression, 
religion, creed, ancestry, national origin, disability, veteran’s status (including Vietnam-era 
veterans), or background.  The Contractor and any subcontractors may not engage in 
discriminatory employment practices; and the Contractor certifies compliance with 
applicable federal and state laws, rules, and regulations governing fair labor and 
employment practices; and the Contractor commits to purchase supplies and services from 
certified minority or women-owned businesses, small businesses, or businesses owned by 
socially or economically disadvantaged persons or persons with disabilities. These 
provisions shall be enforced through the contracting agency, OSD, and/or the 
Massachusetts Commission Against Discrimination. Any breach shall be regarded as a 
material breach of the contract that may subject the contractor to appropriate sanctions. 

 
This Commonwealth Terms and Conditions form is jointly issued by the Executive Office for Administration and Finance (ANF), the Office of the 
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Comptroller (CTR) and the Operational Services 
Division (OSD) for use by all Commonwealth of 
Massachusetts (“State”) Departments and 
Contractors.  Any changes or electronic 
alterations by either the Department or the 
Contractor to the official version of this form, as 

jointly published by ANF, CTR and OSD, shall be void.  Upon 
execution of these Commonwealth Terms and Conditions by the 
Contractor and filing as prescribed by the Office of the Comptroller, these 
Commonwealth Terms and Conditions will be incorporated by reference 
into any Contract for Commodities and Services executed by the 
Contractor and any State Department, in the absence of a superseding 
law or regulation requiring a different Contract form.  Performance shall 
include services rendered, obligations due, costs incurred, commodities 
and deliverables provided and accepted by the Department, programs 
provided or other commitments authorized under a Contract.  A 
deliverable shall include any tangible product to be delivered as an 
element of performance under a Contract.  The Commonwealth is 
entitled to ownership and possession of all deliverables purchased or 
developed with State funds.  Contract shall mean the Standard Contract 
Form issued jointly by ANF, CTR and OSD. 
1. Contract Effective Start Date.  Notwithstanding verbal or other 
representations by the parties, or an earlier start date indicated in a 
Contract, the effective start date of performance under a Contract shall 
be the date a Contract has been executed by an authorized signatory of 
the Contractor, the Department, a later date specified in the Contract or 
the date of any approvals required by law or regulation, whichever is 
later. 
2. Payments And Compensation.  The Contractor shall only be 
compensated for performance delivered and accepted by the 
Department in accordance with the specific terms and conditions of a 
Contract.  All Contract payments are subject to appropriation pursuant to 
M.G.L. C. 29, §26, or the availability of sufficient non-appropriated funds 
for the purposes of a Contract, and shall be subject to intercept pursuant 
to M.G.L. C. 7A, §3 and 815 CMR 9.00. Overpayments shall be 
reimbursed by the Contractor or may be offset by the Department from 
future payments in accordance with state finance law.  Acceptance by 
the Contractor of any payment or partial payment, without any written 
objection by the Contractor, shall in each instance operate as a release 
and discharge of the State from all claims, liabilities or other obligations 
relating to the performance of a Contract. 
3. Contractor Payment Mechanism. All Contractors will be paid using 
the Payment Voucher System unless a different payment mechanism is 
required.  The Contractor shall timely submit invoices (Payment 
Vouchers - Form PV) and supporting documentation as prescribed in a 
Contract.  The Department shall review and return rejected invoices 
within fifteen (15) days of receipt with a written explanation for rejection.  
Payments shall be made in accordance with the bill paying policy issued 
by the Office of the Comptroller and 815 CMR 4.00, provided that 
payment periods listed in a Contract of less than forty-five (45) days from 
the date of receipt of an invoice shall be effective only to enable a 
Department to take advantage of early payment incentives and shall not 
subject any payment made within the forty-five (45) day period to a 
penalty. The Contractor Payroll System, shall be used only for "Individual 
Contractors" who have been determined to be "Contract Employees" as 
a result of the Department's completion of an Internal Revenue Service 
SS-8 form in accordance with the Omnibus Budget Reconciliation Act 
(OBRA) 1990, and shall automatically process all state and federal 
mandated payroll, tax and retirement deductions. 
4. Contract Termination Or Suspension.  A Contract shall terminate on 
the date specified in a Contract, unless this date is properly amended in 
accordance with all applicable laws and regulations prior to this date, or 
unless terminated or suspended under this Section upon prior written 
notice to the Contractor.  The Department may terminate a Contract 
without cause and without penalty, or may terminate or suspend a 
Contract if the Contractor breaches any material term or condition or fails 
to perform or fulfill any material obligation required by a Contract, or in 
the event of an elimination of an appropriation or availability of sufficient 
funds for the purposes of a Contract, or in the event of an unforeseen 
public emergency mandating immediate Department action.  Upon 
immediate notification to the other party, neither the Department nor the 
Contractor shall be deemed to be in breach for failure or delay in 
performance due to Acts of God or other causes factually beyond their 
control and without their fault or negligence.  Subcontractor failure to 

perform or price increases due to market fluctuations or product 
availability will not be deemed factually beyond the Contractor's control. 
5. Written Notice.  Any notice shall be deemed delivered and received 
when submitted in writing in person or when delivered by any other 
appropriate method evidencing actual receipt by the Department or the 
Contractor.  Any written notice of termination or suspension delivered to 
the Contractor shall state the effective date and period of the notice, the 
reasons for the termination or suspension, if applicable, any alleged 
breach or failure to perform, a reasonable period to cure any alleged 
breach or failure to perform, if applicable, and any instructions or 
restrictions concerning allowable activities, costs or expenditures by the 
Contractor during the notice period. 
6.  Confidentiality.  The Contractor shall comply with M.G.L. C. 66A if 
the Contractor becomes a "holder" of "personal data".  The Contractor 
shall also protect the physical security and restrict any access to 
personal or other Department data in the Contractor's possession, or 
used by the Contractor in the performance of a Contract, which shall 
include, but is not limited to the Department's public records, documents, 
files, software, equipment or systems. 
7. Record-keeping And Retention, Inspection Of Records.  The 
Contractor shall maintain records, books, files and other data as 
specified in a Contract and in such detail as shall properly substantiate 
claims for payment under a Contract, for a minimum retention period of 
seven (7) years beginning on the first day after the final payment under a 
Contract, or such longer period as is necessary for the resolution of any 
litigation, claim, negotiation, audit or other inquiry involving a Contract.  
The Department shall have access, as well as any parties identified 
under Executive Order 195, during the Contractor’s regular business 
hours and upon reasonable prior notice, to such records, including on-
site reviews and reproduction of such records at a reasonable expense. 
8.  Assignment.  The Contractor may not assign or delegate, in whole or 
in part, or otherwise transfer any liability, responsibility, obligation, duty 
or interest under a Contract, with the exception that the Contractor shall 
be authorized to assign present and prospective claims for money due to 
the Contractor pursuant to a Contract in accordance with M.G.L. C. 106, 
§9-318.  The Contractor must provide sufficient notice of assignment and 
supporting documentation to enable the Department to verify and 
implement the assignment.  Payments to third party assignees will be 
processed as if such payments were being made directly to the 
Contractor and these payments will be subject to intercept, offset, 
counter claims or any other Department rights which are available to the 
Department or the State against the Contractor. 
9. Subcontracting By Contractor.  Any subcontract entered into by the 
Contractor for the purposes of fulfilling the obligations under a Contract 
must be in writing, authorized in advance by the Department and shall be 
consistent with and subject to the provisions of these Commonwealth 
Terms and Conditions and a Contract.  Subcontracts will not relieve or 
discharge the Contractor from any duty, obligation, responsibility or 
liability arising under a Contract.  The Department is entitled to copies of 
all subcontracts and shall not be bound by any provisions contained in a 
subcontract to which it is not a party. 
10. Affirmative Action, Non-Discrimination In Hiring And 
Employment.  The Contractor shall comply with all federal and state 
laws, rules and regulations promoting fair employment practices or 
prohibiting employment discrimination and unfair labor practices and 
shall not discriminate in the hiring of any applicant for employment nor 
shall any qualified employee be demoted, discharged or otherwise 
subject to discrimination in the tenure, position, promotional 
opportunities, wages, benefits or terms and conditions of their 
employment because of race, color, national origin, ancestry, age, sex, 
religion, disability, handicap, sexual orientation or for exercising any 
rights afforded by law.  The Contractor commits to purchasing supplies 
and services from certified minority or women-owned businesses,  small 
businesses or businesses owned by socially or economically 
disadvantaged persons or persons with disabilities. 
11. Indemnification.  Unless otherwise exempted by law, the Contractor 
shall indemnify and hold harmless the State, including the Department, 
its agents, officers and employees against any and all claims, liabilities 
and costs for any personal injury or property damages, patent or 
copyright infringement or other damages that the State may sustain 
which arise out of or in connection with the Contractor's performance of a 
Contract, including but not limited to the negligence, reckless or 
intentional conduct of the Contractor, its agents, officers, employees or 
subcontractors.  The Contractor shall at no time be considered an agent 
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or representative of the Department or the State.  
After prompt notification of a claim by the State, the  
Contractor shall have an opportunity to participate in 
the defense of such claim and any negotiated 
settlement agreement or judgment.  The State shall 
not be liable for any costs incurred by the Contractor 

arising under this paragraph. Any indemnification of the Contractor shall 
be subject to appropriation and applicable law. 
12. Waivers.  Forbearance or indulgence in any form or manner by a 
party shall not be construed as a waiver, nor in any way limit the legal or 
equitable remedies available to that party. No waiver by either party of 
any default or breach shall constitute a waiver of any subsequent default 
or breach. 
13.  Risk Of Loss.  The Contractor shall bear the risk of loss for any 
Contractor materials used for a Contract and for all deliverables, 
Department personal or other data which is in the possession of the 
Contractor or used by the Contractor in the performance of a Contract 
until possession, ownership and full legal title to the deliverables are 
transferred to and accepted by the Department.   
14.  Forum, Choice of Law And Mediation.  Any actions arising out of a 
Contract shall be governed by the laws of Massachusetts, and shall be 
brought and maintained in a State or federal court in Massachusetts 
which shall have exclusive jurisdiction thereof.  The Department, with the 
approval of the Attorney General's Office, and the Contractor may agree 
to voluntary mediation through the Massachusetts Office of Dispute 
Resolution (MODR) of any Contract dispute and will share the costs of 
such mediation.  No legal or equitable rights of the parties shall be 
limited by this Section. 
15. Contract Boilerplate Interpretation, Severability, Conflicts With 
Law,  Integration.  Any amendment or attachment to any Contract which 

contains conflicting language or has the affect of a deleting, replacing or 
modifying any printed language of these Commonwealth Terms and 
Conditions, as officially published by ANF, CTR and OSD, shall be 
interpreted as superseded by the official printed language.  If any 
provision of a Contract is found to be superseded by state or federal law 
or regulation, in whole or in part, then both parties shall be relieved of all 
obligations under that provision only to the extent necessary to comply 
with the superseding law, provided however, that the remaining 
provisions of the Contract, or portions thereof, shall be enforced to the 
fullest extent permitted by law.  All amendments must be executed by the 
parties in accordance with Section 1. of these Commonwealth Terms 
and Conditions and filed with the original record copy of a Contract as 
prescribed by CTR. The printed language of the Standard Contract 
Form, as officially published by ANF, CTR and OSD, which incorporates 
by reference these Commonwealth Terms and Conditions, shall 
supersede any conflicting verbal or written agreements relating to the 
performance of a Contract, or attached thereto, including contract forms, 
purchase orders or invoices of the Contractor.  The order of priority of 
documents to interpret a Contract shall be as follows: the printed 
language of the Commonwealth Terms and Conditions, the Standard 
Contract Form, the Department's Request for Response (RFR) 
solicitation document and the Contractor’s Response to the RFR 
solicitation, excluding any language stricken by a Department as 
unacceptable and including any negotiated terms and conditions 
allowable pursuant to law or regulation. 
 
IN WITNESS WHEREOF, The Contractor certify under the pains and 
penalties of  perjury that it shall comply with these Commonwealth 
Terms and Conditions for any applicable Contract executed with the 
Commonwealth as certified by their authorized signatory below: 

 
CONTRACTOR AUTHORIZED SIGNATORY: ________________________________________________________________  
        (signature) 
Print Name:  _______________________________________________  
 
Title:  ____________________________________________________  
 
Date:  ____________________________________________________  
 
(Check One):     _______ Organization  ________ Individual 
 
Full Legal Organization or Individual Name:  __________________________________________________________________  
 
Doing Business As: Name (If Different):  _____________________________________________________________________  
 
Tax Identification Number: ____ ____ ____ ____ ____ ____ ____ ____ ____ 
 
Address:   _____________________________________________________________________________________________  
 
Telephone:    ___________________________________ FAX: __________________________________________________  
 
 
INSTRUCTIONS FOR FILING THE COMMONWEALTH TERMS AND CONDITIONS 
A “Request for Verification of Taxation Reporting Information” form (Massachusetts Substitute W-9 Format), that contains the 
Contractor's correct TIN, name and legal address information, must be on file with the Office of the Comptroller.  If the Contractor has 
not previously filed this form with the Comptroller, or if the information contained on a previously filed form has changed, please fill out a 
W-9 form and return it attached to the executed COMMONWEALTH TERMS AND CONDITIONS. 
 
If the Contractor is responding to a Request for Response (RFR), the COMMONWEALTH TERMS AND CONDITIONS must be 
submitted with the Response to RFR or as specified in the RFR.  Otherwise, Departments or Contractors must timely submit the 
completed and properly executed COMMONWEALTH TERMS AND CONDITIONS (and the W-9 form if applicable) to the: Payee and 
Payments Unit, Office of the Comptroller, 9th Floor, One Ashburton Place, Boston, MA 02108 in order to record the filing of this 
form on the MMARS Vendor File.  Contractors are required to execute and file this form only once. 
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SECTION 00610 
PERFORMANCE BOND 

COMMONWEALTH OF MASSACHUSETTS 
DEPARTMENT OF FISH & GAME, DIVISION OF FISHERIES AND WILDLIFE 

KNOW ALL MEN BY THESE PRESENTS: 
That we,  as Principal, 

and  as Surety, are held and firmly bound unto 

the COMM. OF MASS., DEPARTMENT OF FISH & 
GAME, DIVISION OF FISHERIES AND WILDLIFE  , as Obligee, in the sum of 

 dollars   $   

to be paid to the Obligee, for which payments, well and truly to be made, we bind ourselves, our respective heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the said Principal has made a contract with the Obligee, bearing the date of  2012 

for the construction of Sandwich State Fish Hatchery Hatchery 
Well Number 1 Rehabilitation Project in Sandwich Massachusetts 

 Project Title   

NOW, the condition of this obligation is such that if the Principal and all Subcontractors under said contract shall well and 
truly keep and perform all the undertakings, covenants, agreement, terms and conditions of said contract on its part to be 
kept and performed during the original term of said contract and any extensions thereof that may be granted by the Obligee, 
with or without notice to the Surety, and during the life and any guarantee required under the contract, and shall also well 
and truly keep and perform all the undertakings, covenants, agreements, terms and conditions of any and all duly 
authorized modifications, alterations changes or additions to said contract that may hereafter be made, notice to the Surety 
of such modifications, alterations, changes or additions being hereby waived, then this obligation shall become null and void; 
otherwise, it shall remain in full force and virtue. 

IN THE EVENT, that the contract is abandoned by the Principal, or in the event that the Obligee, under the provisions of 
Article 19 of the General Conditions of said contract terminates the employment of the Principal or the authority of the 
Principal to continue the work, said Surety hereby further agrees that said Surety shall, if requested in writing by the 
Obligee, take such action as is necessary to complete said contract. 

. 
IN WITNESS WHEREOF, the Principal and Surety have hereunto set their hands and seals this: 
 

 Day of  201 5 
 

PRINCIPAL  SURETY  

By:    By:  

Seal Attorney-in Fact Seal 

Attest:  Attest  

 

The rate for this bond is  % for the first $        and  % for the next $  

The total premium for this bond is     $      
 
 
 
 
 
00610-1
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SECTION 00620 
PAYMENT BOND 

COMMONWEALTH OF MASSACHUSETTS 
DEPARTMENT OF FISH & GAME, DIVISION OF FISHERIES AND WILDLIFE 

KNOW ALL MEN BY THESE PRESENTS: 
That we,  as Principal, 

and  as Surety, are held and firmly bound unto 

the COMM. OF MASS., DEPARTMENT OF FISH & 
GAME, DIVISION OF FISHERIES AND WILDLIFE , as Obligee, in the sum of 

 dollars   $   

to be paid to the Obligee, for which payments, well and truly to be made, we bind ourselves, our respective heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the said Principal has made a contract with the Obligee, bearing the date of  2014 

for the construction of Sandwich State Fish Hatchery  Well 
Number 1 Rehabilitation Project  
 

in Sandwich Massachusetts 

 Project Title   

NOW the conditions of this obligation are such that if the Principal and all subcontractors under said contract shall pay for 
all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized 
modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to 
the Surety of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to 
include any other purposes or items set out in, and to be subject to, provisions of M.G.L. c.30 §39A, and M.G.L. c.149 §29, 
as amended, then this obligation shall become null and void; otherwise it shall remain in full force and virtue. 

 
IN WITNESS WHEREOF, the Principal and Surety have hereunto set their hands and seals this:  
 

 Day of  201 5 
 

PRINCIPAL  SURETY  

By:    By:  

Seal Attorney-in Fact Seal 

Attest:  Attest  

 

The rate for this bond is  % for the first  $  and  % for the next $  

The total premium for this bond is     $      
 
 

 

00620-1
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SECTION 00630 
FORMS OF SUBCONTRACT 

THIS AGREEMENT MADE THIS ______ DAY OF  ______________________  2012 by and between 

 ________________________ a corporation organized and existing under the laws of _________________ an individual doing 

businesses _________________________________  hereinafter called the "Contractor" and 

a corporation organized and existing under the laws of ____________ an individual doing business as 
hereinafter called the "Subcontractor". 

1.    The Subcontractor agrees to furnish all labor and materials required for the completion of all work specified in Section No. 
of the specifications for _  ________    ____________ and the plans referred to therein and 

(Name of Sub-Trade) 
Addenda No. ________________________ , _____________ and ____________ for the: 

all as prepared by Dept. of Fish and Game - DFW ______________ for the sum of ($____________________________) 
(Name of Architect or Engineer) 

and the Contractor agrees to pay the Subcontractor said sum for said work. This price includes the following alternates (and 
other items set forth in the sub-bid): Alternates No(s). ___ , _ , __ , __ _, __ , __ ,. 

(a) The Subcontractor agrees to be bound to the Contractor by the terms of the hereinbefore described plans; specifications 
(including all general conditions stated therein) and Addenda No(s). __ , _ , __ ,  __ , and to assume to the Contractor all 
the obligations and responsibilities that the Contractor by those documents assumes to the 
 ___________________________ Division of Fisheries and Wildlife hereinafter called the "Awarding Authority", except to the 
extent that provisions contained therein are by their terms or by law applicable only to the Contractor. 

(b) The Contractor agrees to be bound to the Subcontractor by the terms of the hereinbefore described documents and to 
assume to the Subcontractor all the obligations and responsibilities that the Awarding Authority by the terms of the 
hereinbefore described documents assumes to the Contractor, except to the extent that provisions contained therein are by 
their terms or by law applicable only to the Awarding Authority. 
2. The Contractor agrees to begin, prosecute and complete the entire work specified by the Awarding Authority in an 
orderly manner so that the Subcontractor will be able to begin, prosecute and complete the work described in this 
subcontract; and, in consideration thereof, upon notice from the Contractor, either oral or in writing, the Subcontractor agrees 
to begin, prosecute and complete the work described in this Subcontract in an orderly manner and with due consideration to 
the date or time specified by the Awarding Authority for the completion of the entire work, 

3. The Subcontractor agrees to furnish to the Contractor within a reasonable time after the execution of this subcontract, 
evidence of workmen's compensation insurance as required by law and evidence of public liability and property damage 
insurance of the type and in limits required to be furnished to the Awarding Authority by the Contractor. 

4. The Contractor agrees that no claim for services rendered or materials furnished by the Contractor to the Subcontractor 
shall be valid unless written notice thereof is given by the Contractor to the Subcontractor during the first ten (10) days of the 
calendar month following that in which the claim originated. 

5. This agreement is contingent upon the execution of a general contract between the Contractor and the Awarding Authority for the complete 
work 

IN WITNESS WHEREOF, the parties hereto have executed this agreement the date and year first above-written. 

SEAL 

ATTEST ______________________________   ________________________________________  

Name of Subcontractor 

By:  _____________  
Signature 

S E A L 
ATTEST ____________________________   ____________________  

Name of Contractor 

By:  ____________________________  
Signature 
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SUBCONTRACTOR'S 
PERFORMANCE AND PAYMENT BOND 

PUBLIC CONSTRUCTION 

KNOW ALL MEN BY THESE PRESENTS: 

That we, 

Subcontractor and 

as Principal, hereinafter called the 

as Surety, are held and firmly bound unto 

, as Obligee, hereinafter called General Contractor in the sum of 

dollars 
lawful money of the United States of America to be paid to the Obligee, for which payments, well and truly to be made, we 
bind ourselves, our respective heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 

WHEREAS THE SAID SUBCONTRACTOR entered into a certain subcontract with the said General 
Contractor bearing date of the   ____  day of  ______________  , 2015 for: 
______________________________________________________________________________________
______________________________________________________________________________________
which contract is by reference made a part hereof as fully and to the same extent as if copied at length herein. 

NOW, THE CONDITION OF THIS OBLIGATION is such that if the subcontractor shall faithfully perform the 
subcontract and shall indemnify and hold harmless the General Contractor and the surety or sureties under the 
labor and materials or payment bond furnished by such General Contractor to the awarding authority against (I) 
any and all loss and expense arising out of any and all claims in connection with the performance of said 
subcontract which would be required to be paid under the labor and materials or payment bond furnished by the 
General Contractor to the awarding authority and (2) attorney's fees in the event the subcontractor after notice, 
fails to assume the defense of and defend such claims, then this obligation shall be null and void; otherwise it 
shall remain in full force and virtue. 
IN WITNESS WHEREOF, the Principal and Surety have hereunto set their hands and seals this:  
 

 Day of  201  
 

PRINCIPAL  SURETY  

By:    By:  

Seal Attorney-in Fact Seal 

Attest:  Attest  

 

The rate for this bond is  
% for the first       
$  and  % for the next $  

The total premium for this bond is     $      
 
 
 
 
 
 
 
 
 
 
 
 
 
 
00630-2 
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FORM OF SUBCONTRACTOR'S EQUAL EMPLOYMENT CERTIFICATION 
Commonwealth of Massachusetts 
DEPARTMENT OF FISH & GAME, DIVISION OF FISHERIES AND WILDLIFE 

 
This certifies that: 

Name of Filed Subcontractor 

Street Address 

City/State/Zip Code 1.    Intends to use the 

following listed construction trades in the work under this contract: 

2. Will comply with the minority manpower ratio and specific affirmative action steps contained in 
Article 14 of the Conditions of this Contract, and 

3. Will obtain similar certifications from each of its subcontractors and submit to the Owner prior to the award of 
any subcontract under this contract the subcontractor's certification. 

Signature of Authorized Representative of Subcontractor 

Name and Title 

Date 

FORM OF SUBCONTRACTOR'S EQUAL EMPLOYMENT OPPORTUNITY 

00630-3 
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SECTION 00800 
SPECIAL PROVISIONS 

 
For the Division of Fisheries and Wildlife, Sandwich State Trout Hatchery, Well Redevelopment 
and Turbine Pump and Motor Replacement Project including but not necessarily limited to 
redevelopment of the gravel packed well known as Well 1 at Sandwich Hatchery, acquisition 
and installation of a new turbine pump and motor, refurbishment of the existing turbine pump 
and motor (for use as an emergency backup), and any other incidental work for a complete job. 
 
 
PART 1 - GENERAL 
 
All relevant portions of the latest edition of the State Building Code (8th Edition), and the special 
provisions contained herein shall apply to the work performed under this Contract. 
 
The work to be performed under this Contract shall, in general, consist of the following: 
 
1.1  BASE BID 

 
A. The Contractor shall provide all labor, materials, chemicals and equipment to satisfactorily 

clean and recondition Well #1 at Sandwich State Trout Hatchery using the Aqua Freed® 
process or approved equal.  The Contractor shall conduct a video inspection of the well 
before and after reconditioning.  The Contractor shall also determine the capacity of the 
well before and after reconditioning. 
 

B. The Contractor shall supply and install a new vertical turbine pump, main column shaft and 
premium efficiency motor and necessary appurtenances to replace the existing turbine 
pump and motor that meets the specifications described herein.  The Contractor’s attention 
is directed to Section 0400 – Form of General Bid and the complete listing of Unit Price 
items of work. 
 

C. The Contract shall fully recondition the existing vertical turbine pump, shaft and motor 
according the specifications described herein.  The reconditioned pump and motor will 
serve as an emergency back-up for the new pump and motor that is to be installed as part 
of this project. 

 
D. The Contractor shall apply for, pay all fees, and obtain all permits necessary to complete 

the work, lawfully.  The Contractor shall comply with all provisions of permits, including 
coordination and inspections of work by the appropriate approving Authorities.  
 

E. Material and shop drawings shall be submitted to the Chief of Hatcheries, where specified, 
for approval in accordance with Section 01300 for all work specified herein.     
 

F. Complete final cleanup of the site and facility to the complete satisfaction of the Owner.  
The work shall include the cost of legal disposal of all excess or waste materials generated 
from this project in a manner which is consistent with any local, state and federal rules and 
regulations for disposal of such materials. 

G. Furnish all pump test results and other information related to work done wells, well 
inspection videos, pumps and motors, pump information, warranties and contract closeout 
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materials prior to making the final payment request.  Five Percent (5%) retainage shall be 
held until all work, warranties and contract paperwork is satisfactorily complete and 
accepted by the Owner. 
 

1.3  DESCRIPTION OF WELL AND EXISTING PUMPING EQUIPMENT 
 
 

A. SANDWICH HATCHERY WELL 1:  Well 1 is located on the north side of the hatchery near 
the head of raceways A and B.  The 48 X 24 inch gravel packed well was completed in 
1968.  Total well depth of the well from the floor of the pump house to the bottom of the 
screen is about 60 feet.  The stainless steel screen is 10 feet long with 60 slot size.  The 
original capacity of the well after installation was about 400 gpm.  The well construction 
logs are in Appendix I.  The well was last redeveloped in 1984; a cement bottom was 
installed in 1990 after the screen bottom failed. 
 
The existing pump is a Goulds two stage model 10RJLO manufactured in 1991.  The pump 
and motor were refurbished in 2011.  The pump refurbishment rebuild included a new shaft, 
discharge impeller and column shaft.  The premium efficiency motor was installed new in 
2006. It is a 20 HP US Motors 3 phase, 460 V, 23.2 amps and 1770 rpm.  In 2011 the 
motor was serviced by cleaning, brake windings and replacement of lower thrust bearing 
and top guide bearing.  

.  
Currently well #1 produces about 310 gpm.   

 
1.4  SCOPE OF WORK 

 
 

A. INTENT: Under these specifications, it is intended that the Contractor shall furnish all 
equipment, labor, chemicals, and materials necessary to video inspect the well bore and 
screen before and after cleaning and redevelop well 1 at Sandwich State Trout Hatchery.  
The Contractor shall also supply and install a new lineshaft vertical turbine pump and motor 
capable of producing up to 400 gpm compatible with the existing discharge head.  The 
Contractor shall also recondition the discharge head under this contract. Reconditioning of 
the discharge head shall include complete cleaning, including sandblastings if it is deemed 
necessary to properly complete the job, structural repairs if required and painting with an 
epoxy based paint.  The Contractor shall also fully recondition the existing turbine pump 
including but not limited to cleaning, and painting the pump exterior and installation of 
column unit, install new wear rings, bearings, bushings and sand collars on the column 
shaft, and clean the motor and replace the upper and lower motor bearings with industry 
standard bearing sets.  The contractor will be responsible for obtaining permits, if required, 
from the Massachusetts Department of Environmental Protection, Town of Sandwich and 
Conservation Commissions and the EPA if so required prior to beginning any on-site work. 
 

B. PRE-REDEVELOPMENT TESTS TO BE CONDUCTED ON THE WELL:  Prior to pulling 
the pumping equipment, the Contractor shall conduct a test of the well and pumping 
equipment by isolating the well from the system, connecting a temporary discharge line and 
orifice in order to pipe water to the hatchery water distribution system or to an approved 
drain line, and operating the pump at a minimum of four different flow rates to establish a 
baseline for evaluating of the redevelopment effort.  Vibration, voltage and amperage 
readings are also to be collected and recorded during the pre-cleaning test procedures. 
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C. REMOVAL AND INSPECTION OF EXISTING PUMPING EQUIPMENT 

 
1. The contractor shall remove the pump and motor from the well, taking all 

precautions to avoid damaging the well pit, well casings, seals, discharge piping or 
pumping equipment.  The pumping equipment, column pipe, and discharge head 
shall be carefully disassembled, cleaned by high pressure washing (except the 
column pipe, which will not be reconditions; the contractor is to supply new column 
pipe as part of this contract) and sandblasted following industry standards, 
inspected and repaired by the Contractor according to the specifications describe 
herein. The Contractor shall supply a written report to the Chief of Hatcheries for 
any repairs with an itemized cost proposal that are necessary beyond those 
specified herein as part of the base bid price.   

2. The Contractor shall be responsible for disposal of all pumping equipment that is to 
be discarded in accordance with all applicable local, state and federal rules and 
regulations that will not be reconditioned or put back into service. 

 
 

PART 2 – PRODUCTS 
 
The Contractor shall furnish the required amount of chemicals to effectively treat the water in and 
surrounding the well in order to remove all incrustation residue or deposits to restore as much of 
the original capacity of the well as possible.  The amounts and types of chemicals that will be used, 
along with NSF Standard 60 certification sheets, shall be submitted to the Chief of Hatcheries for 
review prior to use.  All chemicals used shall be certified under NSF Standard 60. 
 
The Contractor shall provide and post at the job site Material Safety Data Sheets (MSDS) for each 
chemical brought to the site. 
 
2.1  CARBON DIOXIDE 
 

A. Carbon dioxide shall be 99.9% liquid state. 
 
 

2.2.      PUMP, SHAFT AND MOTOR CLEANING, INSPECTION AND RECONDITIONG  
 

A. The intent of this project is to refurbish the existing pump and motor so that it will be 
readily available for re-use in the well in the event of an emergency need. 
 

B. Where applicable, the Contractor shall use Type 416 stainless steel nuts, bolts and 
washers for this job.   
 

C. All wear rings, bushings, and sand collars on the column shaft and pump bowl 
assembly shall be replaced with industry standard replacement parts.  All additional 
parts shall be inspected and a written report that details all parts that require 
replacement shall be provided to the Chief of Hatcheries.  The report shall contain an 
itemized cost estimate for all parts, labor and other associated costs to perform the 
repairs.  All bushings, bearings and wear rings shall be tungsten carbide, 
PTFE/graphite or approved equals.  They must not contain brass, bronze, copper or 
zinc due to the toxicity of these metals to trout.  Sand collars shall be rubber or 
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approved equal.  Costs for additional repairs and parts will be part of an extra work 
order that shall require approval from the Chief Fiscal Officer prior to proceeding. 

 
D. The discharge head and flange shall be inspected for condition and wear.  It shall be 

cleaned by high pressure washing and sandblasting, or other method that complies 
with industry standards for such work.  Upon completion of cleaning, the Contractor 
shall inspect it for defects and excess wear.  The exterior shall be painted with a 
bitumastic enamel similar to Intertol#49 thick or 2 part Tnemec brand epoxy.  All 
cleaning and painting work shall be conducted in an area outside the well head area.  
The Contractor shall submit a written report to the Chief of Hatcheries that details all 
defects and itemizes repair parts, labor and other associated costs to repair the defects. 
 Costs for repairs beyond cleaning and painting will be part of an extra work order that 
shall require approval from the Chief Fiscal Officer prior to proceeding. NOTE: the 
discharge head will be re-installed as part of this project and therefore shall be 
compatible with the new turbine pump and motor. 

 
E. The motor shall be thoroughly cleaned and examined for wear and failed components 

by a shop qualified to perform such work.  The upper and lower bearings shall be 
replaced with industry standard bearing sets.  The Contractor shall submit a written 
report to the Chief of Hatcheries that details any additional repairs required to insure 
proper and efficient operation of the motor.  The report shall include an itemized cost 
estimate for all recommended additional repairs to the motor. The costs for motor 
inspection, cleaning and bearing replacement shall be included in the bid price.  The 
Contractor shall submit a written report to the Chief of Hatcheries that details all defects 
and itemizes repair parts, labor and other associated costs to repair the defects.  Any 
addition motor repair costs shall be part of an extra work order and must be approved in 
writing by the Chief of Fiscal Officer prior to proceeding. 

 
2.4.      SPECIFIC DESIGN REQUIREMENTS FOR THE NEW VERTICAL TURBINE PUMP AND 

MOTOR  
 

A. TIME FRAME TO ORDER NEW PUMP AND MOTOR 
1. Within 30 days from execution of this contract, the Contractor shall order the 

replacement pump and motor per these specifications in order to insure that it will 
be delivered in time to complete all work prior to June 30, 2016.  The pump shall 
be capable of pumping up to 400 gallons per minute but shall be capable of 
being adjusted to pump less if the refurbished well capacity is less than 350 gpm 
after reconditioning.  The Contractor shall submit in writing to the Chief of 
Hatcheries all specifications of the proposed pump and motor and the Chief of 
Hatcheries shall approve the proposed pump and motor prior to the contractor 
ordering it.  The Contractor must include as part of their bid package the name of 
the manufacturer of the lineshaft vertical turbine pump and the manufacturer of 
the motor that will be supplied under the terms of their bid.  
 

B. WELL PUMP AND MOTOR DESIGN   
1. It shall be the responsibility of the contractor to determine the specific design of 

the lineshaft vertical turbine pump and motor unit that is capable of pumping up 
to 400 gpm.  It shall be the responsibility of the contractor to make their own 
specific determination of TDH in order to proper size the pump and motor.  Due 
to fiscal year time constraints, it will not be feasible to wait until after the specific 
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capacity of the well is determined following cleaning to design and order the new 
turbine pump. All bearings, bushings and wear rings that contact water may not 
contain brass, bronze, zinc or copper due to the toxicity of these metals to trout.  
They must be comprised of tungsten carbide, PTFE/graphite or approved equals. 

 
C. WELL PUMP MANUFACTURER 

1. Pump shall be line shaft vertical turbine manufactured by Goulds Pumps or 
approved equivalents of equal quality. 
 

D. MOTOR MANUFACTURER 
1. The motor shall be manufactured by US Motors or approved equal. 
2. Motor shall meet all current standards for a premium efficiency design with at 

least a NEMA nominal efficiency of 90.2% and guaranteed efficiency of 88.5%.  It 
shall be three phase, 460 volts, 1770 rpm, 20 HP; the actual HP rating of the 
motor shall be designed to operate the pump according to manufacturer 
specifications.  

 
E. COLUMN ASSEMBLY 

1. Column pipe shall be of ASTM A53 Grade A steel pipe.  Ends shall be machined 
with 8 threads per inch with a 1/8 inch taper and faced parallel to butt against 
machined shoulders in the column couplings.  Intermediate sections of column 
shaft shall not exceed 10 feet for pump speeds up to 2200 rpm, or 5 feet for 
pumps over 2200 RPM.  Top and bottom sections of column pipe shall not 
exceed 5 feet.  The upper end of bottom and intermediate column pipes shall be 
fitted with coupling of ASTM A48 Class 30 cast iron. 

2. The coupling shall have an integrally cast spider hub to hold and accurately align 
the line shaft bearing.  The line shaft bearings shall be of synthetic rubber.  The 
external shape of the bearing shall be such as to retain it in the coupling spider 
hub without use of auxiliary collars of rings.  The internal shape of the bearing 
shall be a polygon to provide minimum friction contact to the shaft sleeves.  
Replacement bearings shall be capable of being installed by hand without special 
tools. 

3. Line shafts shall be of ASTM A108 Grade 1045 steel ground and polished with a 
surface finish not to exceed 40 rms.  Shaft diameter selection shall be based on 
a combined shear stress of not more than 18% of the ultimate strength, or not in 
excess of 30% of the elastic limit in tension.  Intermediate shaft sections shall be 
interchangeable and shall not exceed 10 feet in length.  The butting ends shall be 
machined square to the axis of the shaft and the faces shall be recessed to 
ensure proper contact.  The shaft ends shall be threaded from solid ASTM A108 
Grade B1112 or 12L14 steel bars and designed with a safety factor 1- ½ times 
the shaft safety factor.  Threads shall be left hand to tighten pump operation.  
The couplings shall be without vent holes.  The shaft shall be provided with an 
ASTM A296 Type 304 stainless steel sleeve to act as a journal for each rubber 
line shaft bearing.  The sleeve shall be placed on a full size shaft without 
undercutting and secured in position by a suitable adhesive.  Replacement 
sleeves shall permit field installation without special tools. 

4. Pump columns (interior and exterior) shall be epoxy coated to reduce corrosion. 
 

E. PUMP BOWLS, SUCTION AND DISCHARGE CASES 
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1. Pumps shall be the deep well vertical turbine design and shall be manufactured 
by Goulds Pumps or approved equivalents of equal quality. 

2. Pump bowls, suction and discharge cases shall be of close grained cast iron 
equivalent to ASTM A48 Class 30 without imperfections.  The bowl water 
passages shall be epoxy coated to provide optimum performance and 
consistency of output.  The suction case shall be fitted with replaceable wear 
rings of 416 stainless steel. 

3. Wear rings shall have the minimum practical clearance to the mating cylindrical 
surface of the impeller to provide adequate sealing independent of vertical 
positioning of the impellers. 

4. Bowls and cases shall have carbon or approved equivalent sleeve type bushings 
to support and guide the shaft.  

5. Bushing material shall be carbon or approved equivalent. 
6. A sand collar of rubber or approved equivalent shall be provided to protect the 

suction case bearing from abrasives.  The intermediate stages shall be selected 
to provide the maximum efficiency with the least number of stages. 

 

F. IMPELLER 
1. Impeller shall be of the enclosed type of 416 stainless steel, accurately cast, 

machined, balanced and filled for optimum performance and minimum vibration. 
The design shall be non-overloading for the capacity of the motor selected. 

2. The impeller shall be securely fastened to the bowl shaft with taper collets of 
ASTM A582 416 stainless steel. 

 

G. BOWL SHAFT 
1. Bowl shaft shall be of sufficient diameter to transmit the pump horsepower with a 

liberal safety factor and rigidly support the impellers between the bowl or case 
bearings. 

2. The bowl shaft material shall be high chrome stainless steel of ASTM A276 
Grade 410. 

 

I. STUFFING BOX 
1. The stuffing box shall be of the deep bore type with a minimum of 6 rings of 

packing and seal cage.  Connections for the grease inlet and pressure relief shall 
be provided.  The packing gland shall be of the stainless steel type and secured 
in place with ASTM A193 Grade B8 stainless steel studs and stainless steel nuts 
 

J. WELL LEVEL SENSOR AND SHUTOOF  
1. The Contractor shall furnish and fully install a water level transducer-type sensor 

in the well with the capability to measure and display the well drawdown depth 
and will automatically shut the well if drawdown exceeds a safe level. The 
electronic control and display module shall be located in the pump house.  The 
cable suspended level sensor shall transmit the gauge pressure of the water 
column above the sensor by means of a different silicon semiconductor sensor 
protected by an internal 316 stainless steel diaphragm and fill fluid.  The body of 
the sensor shall be 316 stainless steel.  The sensor shall be suspended by the 
electrical cable which shall be jacketed with polyethylene.  The cable shall be 
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continuous from the sensor to the electronic module.  Splices will not be allowed. 
 The unit shall have a range of 0 –30 psi.   

 
PART 3 – EXECUTION 
 
3.1  EQUIPMENT REMOVAL AND TESTING 
 

1. Contractor shall prior to pulling and after reinstalling (end of cleaning) the new existing 
pump conduct two performance tests (ie. at the beginning and end of redevelopment) 
at the highest rate feasible pump each well for 2 hours utilizing the existing pumping 
equipment and discharge to determine specific capacity and for evaluation of the 
effectiveness of the well cleaning efforts.  The pumping rates and durations are to be as 
close as possible in the before and after tests although the Owner recognizes that a 
new pump and motor will be installed will not allow for a direct comparison of 
performance.   
 

3.2 VIDEO INSPECTIONS 
 

A. Video inspections shall be performed on the well casing and screen following removal 
of the pump and equipment and again prior to the start of well cleaning.  A second 
video inspection of each well shall be performed after cleaning is complete and prior to 
installation of the pumping equipment.  The Hatchery Manager and Chief of Hatcheries 
shall be notified prior to conducting the video inspections so they may witness them if 
desired. 

B. The Contractor shall use a video camera and equipment capable of recording video 
images in color.  The camera unit shall be capable of articulating downward and also 
sideways to view the casing and well screen.  The camera unit shall have a depth 
counter to monitor and record the camera depth. 

C. The Contractor shall allow enough time to examine casing joints, welds, screen slot 
openings and bottom plate. 

D. Prior to video inspection, a pump capable of pumping 20 gpm shall be placed in the 
well to provide a vertical upward flow of water to facilitate viewing. 

E. Video inspections shall be performed on the well before and after cleaning. 
F. The Contractor shall provide the Chief of Hatcheries with 2 copies (DVD or CD) of the 

before cleaning and after cleaning video of each facility on DVE or CD.  VHS tape 
format is not acceptable. 
 

3.3 WELL CLEANING 
 

A. The Contractor shall anticipate 35 hours of actual redevelopment time for the well. This 
does not included time for removal of equipment, installation of Contractor’s equipment, 
video inspection, jetting/chemical injections, chemical reaction time, pre and end of day 
as well as post specific capacity tests. The Contractor shall be required to complete the 
following: 
1. Measure and record the static water level and the depth of the wells before, during 

and after each cleaning treatment at an identical pumping rate approved by the 
Chief of Hatcheries.  The existing pumps shall be utilized to establish the initial and 
final specific capacity rating of each well.  The pumping rates and durations are to 
be identical in order to evaluate well performance improvement.  The Contractor 
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shall provide a pump during the well cleaning and final tests capable of pumping 
sufficient water to measure the specific capacity of the well.  

2. Determine the specific capacity of the well according to the following schedule: 
a. Before well cleaning.  The specific capacity to be determined utilizing 

the existing pump after well has been pumping continuously for two 
hours at a rate the well is initially capable of supporting and in 
agreement with the Chief of Hatcheries.  The Contractor is to coordinate 
with the Chief of Hatcheries to assist in operating the well pumps in 
advance of specific capacity measurements.  The discharge shall be 
measured through a circular orifice pipe properly sized for the 
anticipated flow.  

b.       After the cleaning process is completed and reinstallation of the new 
pump, determine the specific capacity after pumping continuously for 
two hours at the same pumping rate performed in Section 3.3 A.2a.  

3. Discharge of waste and chemicals.  The Contractor shall obtain all required permits 
and discharge all wastes from the cleaning operations at least 100 feet away from 
the  radius around the well and any other existing wells, at a location to be 
determined by the Hatchery Manager and Chief of Hatcheries.  The Contractor shall 
discharge the water from the neutralizing tank.  Water and sediment pumped from 
the wells during development shall be discharged through an approved orifice onto 
an energy dissipater erosion and sediment control system.  The Contractor is 
responsible for connecting development discharge to a sediment settlement tank.  
The sediment control system shall be located outside of all wetland buffer zones 
and on property owned or controlled by the Owner.  The Contractor shall check and 
record the pH of the neutralized water frequently.  No discharge water, chemicals, 
or waste shall be discharged directly into any surface waters. 

4. Safety equipment, as required by OSHA for working in confined space conditions, 
shall be worn and applied by workers while working with the acids and polymer.  
The Contractor shall insure that there is adequate ventilation during acid and 
polymer treatment and shall be responsible for the safety of all personnel involved 
in the work and protection of equipment.  For safety reasons, the Contractor shall 
supply and maintain a two-person crew during all activities and handling of the 
chemicals. 

5. The Contractor shall verify that the well is cleaned to its original depth.  The 
contractor shall remove any accumulations of sand and silt in the well such that the 
well is clean to its original design depth. 
 
 
 
 
 
 

B. WELL CLEANING PROCESS 
 

1. Scope of Work: The project shall involve cleaning and redeveloping the well by the 
Aqua Freed® process or approved equal process.  Acid cleaning by use of 
hydrochloric acid or other strong acid are not acceptable alternate methods.  The 
work shall include the furnishing of all labor, materials and equipment necessary for 
the complete redevelopment of Well #1.  Contractor shall anticipate 35 hours of 
actual redevelopment time for the well. This does not included time for removal of 
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equipment, installation of Contractor’s equipment, video inspection, jetting/chemical 
injections, chemical reaction time, pre and end of day as well as post specific 
capacity tests. 

2. General Procedures:  The well rehabilitation process shall be a three (3) phase 
system utilizing the injection of 99.9% liquefied carbon dioxide (CO2).  The column 
of CO2 injected into the well shall be sufficient to effectively fill the well bore and 
surrounding formation.  A packer shall be set to confine the injection of the Aqua 
Freed® gasses to the water producing zones.  Injection pressures shall not exceed 
325 psi and temperatures shall be at or near zero (0) degree F to insure penetration 
of the gas and liquefied gases into the surrounding formation.  Down hole pressures 
shall range between 0 – 70 psi and down hole temperature of the CO2 shall range 
between 32 degree F and -110 degrees F. 
 
Temperature and pressures shall be regulated by the contractor to encourage rapid 
expansion of the liquefied CO2 and release of energy sufficient to dislodge 
encrusted minerals and biological growth from the well and surrounding water 
bearing formation. The Contractor shall allow a minimum of 12 hours of contact time 
for the CO2 in the scaled well.  The process shall be conducted and monitored by 
personnel specifically trained and authorized to apply the AquaFreed process or 
similar approved equal process. 

 
3. Specific Steps for Well Cleaning and Redevelopment 
 

A. Phase 1: The Contractor shall wire brush the entire well casing and screen and 
then pump off all dislodged material.  The contractor then shall modify the top 
of well casing as necessary to utilize appropriate adapters and sealing 
appurtenances to properly control and implement the process.  The Contractor 
shall install an injection line system with a packer or isolation assembly to seal 
the well at a desired depth to confine the treatment area. 

B. Phase 2:  The Contractor shall introduce a minimum of 6000 lbs (pounds) of 
liquefied or gaseous CO2 through a controlled injector process into the screen, 
gravel pack and surrounding formation at such a rate as determined necessary 
to best control and conduct the rehabilitation process.  This process may be 
conducted over a period of two (2) days to properly introduce the material into 
the well system.  This phase of the process shall produce carbonic acid within 
the formation and provide sufficient physical agitation of the carbonic acid and 
water within the formation to initiate the rehabilitation process through the rapid 
expansion of the liquefied gases. 

C. Phase 3:  The Contractor shall mechanically develop the well at rates sufficient 
to remove newly dislodged particles and plugging material from the well and 
near-well formation.  Waste material shall not be discharged into water courses 
and must comply with all Massachusetts DEP and federal EPA discharge 
regulations.   
Mechanical Redevelopment:  Mechanical redevelopment of the well shall 
consist of pumping and surging with high capacity surge equipment until such 
time that the water is deemed to be clear and sand-free.  The well shall be 
considered thoroughly redeveloped when the specific capacity (G.P.M. per foot 
of drawdown) is relatively constant and the well does not produce sand in 
excess of sand production limitations, or is considered sufficiently redeveloped 
by the Owner.  Specific capacity shall be checked at the beginning and end of 
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each development day.  The Contractor shall supply the Owner a written report 
on the final Specific Capacity of the well once it is thoroughly redeveloped. 

D. Discharge of waste and chemicals.  The Contractor shall obtain all required 
permits and discharge all wastes from the cleaning operations at a safe 
distance away from the radius around the well and any other existing wells, 
wetlands or waterways.  The Contractor shall discharge the water produced 
from the well during the cleaning process through a sediment settling tank.  
Water and sediment pumped from the wells during development shall be 
discharged through an approved orifice onto an energy dissipater erosion 
control system.  No discharge water shall be discharged directly into any 
surface waters. 

 
4. Contractor Qualifications and Training:  All personnel involved in the well cleaning 

shall be certified and trained in the Aqua Freed® process or approved equal 
process. The Contractor must provided proof documentation as part of the bid 
requirements that all personnel that will be involved in on-site work are properly 
trained in utilizing all equipment and chemicals involved in the proposed well 
cleaning process.  The Contractor shall also provide documentation of having 
treated a minimum of 25 wells utilizing the proposed well cleaning and rehabilitation 
process since 2010.  Site workers shall wear personnel protective clothing and 
devices as necessary to meet all health and safety requirements in order to perform 
the work in a safe manner that meet all OSHA requirements. 

.  
3.4 CLEAN-UP AND BASIS OF ACCEPTANCE 
 

A. Upon completion of all specified work the pump station and surrounding area shall be 
left in condition equal to or better than prior to initiation of the work.  All waste materials, 
including pump parts that will no longer be used, shall be removed from the site. 

B. The Contractor shall provide all documentation and reports pertaining to this Contract 
as specified herein. 
 

3.5 WORK OBSERVATION 
 

A. The Hatchery Manager or his designee may be on-site to observe all work relative this 
Contract.  Prior to performing any work at either hatchery, the Contractor shall arrange 
a schedule of work with the respective Hatchery Manager.   

 
 
PRE-BID MEETING 
 
No pre-bid meeting is required.  The Contractor is solely responsible for examination of the project 
job site for making their bid. 
 
PROSECUTION OF WORK  
 
The Contractor shall plan their work so that the hatchery facility is properly secured at the end of 
each day. 
 
All materials and equipment of the Contractor left on the site shall be at their own risk and the 
Department will not be responsible for any damage or theft incurred. 
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EXAMINATION OF LOCATION 
 
The Contractor must satisfy itself by their own investigation and research of the site and detail of 
each hatchery regarding all conditions affecting the work, the amount of labor, materials and 
equipment needed, and make their bid in sole reliance thereon. 
 
To schedule a time to investigate the job site contact Mr. Adam Davies, Hatchery Manager at 
508-888-0008.   
 
SCHEDULE OF OPERATIONS  
 
No work shall be performed under this Contract on Saturdays, Sundays or legal holidays unless 
approval is given by the Hatchery Manager. The stations are normally open five (5) days per week 
from Monday through Friday from 7:00 a.m. to 3:30 p.m. Working outside normal business hours 
must be requested in writing by the Contractor and approved by the Owner during Construction.  
The work request shall be made no less than 72-hours prior to the date work is planned.    
 
DESIGN STANDARDS AND WARRANTY 
 
Building related work shall comply with the latest edition of the Massachusetts State Building Code, 
8th Edition, including most recent amendments. 
 
Site related wok shall comply with the Engineer’s technical specifications, plans and details; and 
Standard Specifications For Highways and Bridges, 1988 Edition, as revised. 
 
All materials furnished shall meet or exceed the stated design requirements. 
 
All warranties as received from the manufacturer of the equipment pertinent to its components or 
satisfactory use shall be turned over to the Department at the time of acceptance at no cost to the 
Department. Each warranty so received shall indicate its expiration date.  
 
SUBSTITUTION OF EQUIPMENT AND/OR MATERIALS 
 
Whenever a certain item or its equal is stated in the specifications and the Contractor proposes to 
substitute an alternate, it shall be his responsibility to furnish sufficient evidence in writing as to the 
adequacy of the alternate prior to approval by the Engineer for its use. 
 
PROTECTION OF WORK 
 
The Contractor shall protect, at his own expense, his own materials and work from any cause and 
shall protect materials and work of others from direct and consequential damage, including floors, 
and fires due to his operations. Any such damage during the construction and/or guarantee shall 
be repaired by the Contractor using mechanics skilled in the various trades involved at no extra 
expense to the owner. 
 
PATENTED DEVICES, MATERIALS AND PROCESSES  
 
It is mutually understood and agreed that, without exception, Contract prices are to include all 
royalties and costs arising from patents, trademarks and copyrights in any way involved in the 
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work. It is the intent that whenever the Contractor is required or desires to use any design, device, 
material or process covered by letters patent or copyright, the right for such use shall be provided 
for by suitable legal agreement with the patentee or owners.  A copy of this agreement shall be 
filed with the Engineer; however, whether or not such agreement is made or filed as noted, the 
Contractor and surety in all cases shall indemnify and save harmless the Party of the First Part 
from any and all claims for infringement by reason of the use of any such patented design, device, 
material or process to be involved under the Contract.  He, or They, shall indemnify the party of the 
First Party for any cost, expenses and damages which may be obliged to pay, by reason of any 
such infringement, at any time during the prosecution or after the completion of the work. 
 
PREPARATION OF PROPOSALS  
 
However, in the event of an error in the bid (e.g., clerical error, mathematical error) the Department 
may interpret the bid to protect the public interest in securing the lowest responsible bid for the 
Contract.  Any such errors may be interpreted to the benefit of the Department. 
 
INSURANCE REQUIREMENTS  
 
Insurers shall be licensed and registered in accordance with Massachusetts General Laws. 
Policies shall indemnify against loss with no deductible amount.  Policies shall not contain any 
provisions for Contractor self-insurance. 
 
PROTECTION OF UNDERGROUND FACILITIES 
 
The Contractor's attention is directed to the necessity of making his own investigation in order to 
assure that no damage to existing structures, drainage lines, et cetera, will occur. 
 
The Contractor shall notify Massachusetts DIG SAFE and procure a Dig Safe Number for each 
location prior to disturbing existing ground any way. The telephone number of the Dig Safe Call 
Center is 1-888-344-7233. 
 
WITHDRAWAL OF PROPOSALS  
 
A bidder may withdraw a bid on a clear showing to the satisfaction of the Department that the bid 
amount resulted from bona fide clerical or mechanical error of a substantial nature or from other 
similar unforeseen circumstances. The Department may not necessarily return the bid deposit. 
 
CONSIDERATION OF PROPOSALS 
 
A proposal will be considered irregular and will be rejected if it is determined that any of the unit 
prices are materially unbalanced to the potential detriment of the Department and Division. The 
bidder will be required to justify in writing the price or prices bid for the work in question before the 
Department and Division decide to award the Contract or reject the bid. 
 
DEBRIS 
 
Debris will not be permitted to accumulate, and the immediate working areas shall be kept clean. 
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Debris shall be removed from the site and disposed of by the Contractor. The Contractor shall 
make his own arrangements for disposal. No disposal shall be made on the property of 
Commonwealth of Massachusetts. 
 
LAWS ORDINANCES AND PERMITS 
 

A. The Contractor shall comply with all the laws, ordinances, codes, rules and regulations 
of all local and state government authorities, as well as the rules of the National Fire 
Protection association, having jurisdiction over the premises and of any public utilities 
specified. However, requirements in the specification shall be followed when in excess 
of local and state minimum requirements. 

B. If any work is performed and changes are necessary to conform to the codes, laws, 
ordinances, etc. as aforesaid, these changes shall be made at the Contractor's 
expense. 

C. The Contractor shall secure and pay for all permits and inspections required by any of 
the foregoing authorities and pay all other costs in connection with this work. 

 
COMPLETION DATE  
 
The Contractor shall commence work promptly upon receipt of the signed Contract and shall 
complete the work, as follows: 
 
No later than June 30th, 2016. 
 
PERMITS AND LICENSES 
 
The Contractor shall procure all required permits and licenses, pay all categories, fees and taxes 
and shall give all notices necessary and incidental to the lawful and prosecution of the work.  
Copies of all required permits and licenses shall be filed with the Owner prior to the beginning of 
work.  All costs associated with licenses and permits shall be considered incidental to the Contract 
and no specific payment will be made. 
 
ASBESTOS CONTAINING MATERIALS 

 
A. No asbestos containing materials (ACM) including but not limited to floor tiles, ceiling 

tiles, roof shingles, or pipes will be permitted to be installed under this Contract. 
B. The presence of asbestos containing materials associated with the existing building is 

unknown.  Should the Contractor encounter suspect materials which affect completion 
of his work he shall leave those material undisturbed in-place, stop work if warranted, 
and immediately notify the Owner so that the proper testing and abatement work can 
be completed under a Change of Conditions, and at the Owner’s expense.            

 
ATTACHMENTS TO THIS SECTION 
 
None 
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SECTION 01010 
SUMMARY OF WORK 

 
1. GENERAL SCOPE  OF WORK 
 
The Work under the Contract consists of: 

 
BASE BID: 
 

A. Material and shop drawings shall be submitted to the Chief of Hatcheries for approval in 
accordance with Section 01300 for all work.   

 
B. The Contractor shall provide all labor, materials, chemicals and equipment to satisfactorily 

clean and recondition Well 1 at Sandwich State Trout Hatchery.  The Contractor shall 
conduct a video inspection of the well before and after reconditioning.  The Contractor shall 
also determine the capacity of the well before and after reconditioning. 
 

C. The Contractor shall recondition the pumping equipment and motor following the 
specifications described herein.  The Contractor shall also supply and install a new vertical 
turbine pump and premium efficiency motor that meets the specifications described herein. 
 The Contractor’s attention is directed to Section 0400 – Form of General Bid and the 
complete listing of Unit Price items of work. 

 
D. The Contractor shall apply for, pay all fees, and obtain all permits necessary to complete 

the work, lawfully.  The Contractor shall comply with all provisions of permits, including 
coordination and inspections of work by the appropriate approving Authorities.  
 

E. Material and shop drawings shall be submitted to the Chief of Hatcheries, where specified, 
for approval in accordance with Section 01300 for all work specified herein 
 

F. Complete final cleanup of the site and facility to the complete satisfaction of the Owner.  
The work shall include the cost of legal disposal of all excess or waste materials generated 
from this project in a manner which is consistent with any local, state and federal rules and 
regulations for disposal of such materials. 

 
G. Furnish all Test Results, Warranties and Contract Closeout materials prior to making the 

Final Payment request.  Five Percent (5%) retainage shall be held until all work, warranties 
and contract paperwork is satisfactorily complete and accepted by the Owner. 
 

 
In addition, work under the Contract includes: 

 
(1.) Work outside the Project Site as called for in the Contract Documents and as 

required for the performance of the Work. 
 
(2.) The restoration of any items damaged or destroyed by encroaching upon areas 

outside the Project Site. 
 

(3.) Providing and restoring, where appropriate, all temporary facilities. 
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2. TIME OF COMPLETION 
 

A. In accordance with Article 9 of the General Conditions, the BASE BID Work shall start as 
stated in  the Notice to Proceed and shall be completed no later than June 30th, 2016.  
  

 
3. WORK UNDER SEPARATE CONTRACT 
 

A. Coordination by Owner 
 

NONE 
 

B. Coordination by Contractor 
 

(1.) The following items shall be provided by others under a separate agreement with 
the Owner for which the Contractor has coordinating responsibility. 

 
a.) All required permit applications and costs of permits shall be the responsibility 

of the Contractor. 
 

4. ITEMS FURNISHED BY OWNER 
 

A. The following items will be furnished and delivered f.o.b. to the Project Site by others 
at no expense to the Contractor. 

 
 NONE -ANTICIPATED 

 
 

END OF SECTION  
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SECTION 01020 
UNIT PRICES 

 
 
1. GENERAL PROVISIONS 
 

The Unit Prices for items set forth in the Schedule of Unit Prices in Section 00400 shall 
be used to determine adjustments to the Contract Sum when changes in the Work 
involving said items are made in accordance with Article 8 of the General Conditions and 
other sections of the Contract Documents. 

 
2. REQUIREMENTS 
  

A. Unit Price will be paid in accordance with Unit Prices listed by the General Contractor 
on the Schedule of Unit Prices, based on quantities provided by the Chief of 
Hatcheries. 

 
B. All Unit Prices shall include their pro-rata share of all costs for overhead, profit, bond, 

materials, equipment, and disposal required to complete the work item. 
 
C. The Contractor shall compute the Unit Prices based on a potential variance of plus or 

minus 25 percent from the quantities listed on the Schedule of Unit Prices. 
 
D. The Owner may choose not to approve any or all unit prices prior to Award of the 

Contract if it deems the Unit Price unreasonable.  In this case, the change order 
process described in Article 8 of the General Conditions will be used for Work 
described in the Unit Price Schedule, when any change of the base contract scope is 
required. 

 
3. APPLICABILITY OF UNIT PRICES 
 

A. The payment lines shall be as indicated in the Contract Documents. 
 
B. Prior to commencing removal or placement of materials set forth in the Schedule of 

Unit Prices, the Contractor shall notify the Chief of Hatcheries in sufficient time to 
permit proper measurements to be taken on behalf of the Owner.  Only quantities 
which have been approved in writing by the Chief of Hatcheries will be considered in 
the determination of adjustments to the Contract Sum. 

 
C. Performance of Work which is not required under the Contract Documents or which is 

not authorized by Change Order, whether or not such Work item is set forth hereunder 
as a Unit Price item, shall not be considered cause for extra payment.  The Contractor 
will be held fully responsible for such unauthorized work, including the performance of 
all corrective measures required by the Chief of Hatcheries. 

 
 

END OF SECTION  01020 
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SECTION 01040 
EXISTING CONDITIONS 

 
 
1. GENERAL PROVISIONS  
 

A. The Conditions of the Contract and other Sections of Division l, General Requirements 
apply to this section. 

 
2. EXISTING CONDITIONS 
 

A. Before submitting a bid, the Contractor shall make a thorough examination of the 
conditions at the site, checking the requirements of the Plans and Specifications with the 
existing conditions. 

 
B. No claim for extra compensation or extension of time will be allowed on account of the 

Contractor's failure to estimate properly the quantities, locations, and measurements of all 
items required to complete the work which could be discerned from visiting the site. 

 
C. The Contractor shall report any discrepancies to the Chief of Hatcheries and request an 

interpretation. 
 

D. The Contractor’s attention is directed to Section 01010 – Summary of Work, Part 1.8 and 
3.2 involving Site Conditions and Contaminated Materials, respectively; and  

 
E. Section 02220 – Contaminated Materials in its entirety.  

 
END OF SECTION  01040 
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SECTION 01045 
CUTTING, PATCHING, CLEANING 

 
1. RELATED DOCUMENTS 

A. This section supplements the General Conditions. 

B. Consult the individual sections of the specifications for specific items required under 
those sections. 

2. WORK INCLUDED 

A. Unless specified elsewhere, the Contractor shall be responsible for: 

1. All cutting and patching required for the project construction. 

2. Products and installation for patching and extending Work. 

3. Transition and adjustments. 

4. Repair of damaged surfaces, finishes, and cleaning 

B. Subcontractors shall cut existing construction, under the direction of the General 
Contractor, to provide for installation of components required by their respective 
trades or performance of other construction activities required by their trade and the 
subsequent fitting and patching required for restoring surfaces to their original 
condition.  In instances of conflicts of trades the General Contractor shall coordinate 
proper control of cutting by the trades and be responsible for unnecessary over 
cutting or damage caused by improper cutting and or patching. 

 
3. EXAMINATION 

 
A. Examine surfaces to be cut and patched and conditions under which cutting and 

patching is to be performed before cutting, including elements subject to damage or 
movement during cutting and patching. If unsafe or unsatisfactory conditions are 
encountered, take corrective action before proceeding. 

B. Do not cut and patch construction exposed on the exterior or in occupied spaces in a 
manner that would, in the Engineer’s opinion, reduce the building’s aesthetic 
qualities.  Do not cut and patch construction in a manner that would result in visual 
evidence of cutting and patching.  Remove and replace construction cut and patched 
in a visually unsatisfactory manner. 

C. Avoid interference with use of adjoining areas or interruption of free passage to 
adjoining areas. 

D. Beginning of cutting or patching means acceptance of existing conditions. 

E. After uncovering existing Work, assess conditions affecting performance of work. 

 
4. PREPARATION 

A. Employ skilled workmen to perform cutting and patching.  Proceed with cutting and 
patching at the earliest feasible time and complete without delay. 
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B. Before proceeding, meet at the Project Site with parties involved in cutting and 
patching, including mechanical and electrical trades.  Review areas of potential 
interference and conflict.  Coordinate procedures and resolve potential conflicts 
before proceeding. 

C. Provide temporary supports to ensure structural integrity of the Work.  Provide devices 
and methods to protect other portions of Project from damage. 

D. Close openings in exterior surfaces to protect existing work [and salvage items] from 
weather and extremes of temperature and humidity. Insulate duct work and piping to 
prevent condensation in exposed areas. 

E. Cut, move, or remove items as necessary for access to alterations and renovation 
Work.  Replace and restore at completion. 

F. Remove unsuitable material not marked for salvage, such as rotted wood, corroded 
metals, and deteriorated masonry and concrete.  Replace materials as specified for 
finished Work. 

G. Remove debris and abandoned items from area and from concealed spaces. 

H. Prepare surface and remove surface finishes to provide for proper installation of new 
work and finishes. 

 
5. CUTTING 

A. Execute all cutting and fitting necessary to complete the Work. 

B. Where services are required to be remove, relocated, or abandoned, by-pass utility 
services, such as pipe or conduit, before cutting.  Cut-off pipe or conduit in walls or 
partitions to be removed.  Cap, valve, or plug and seal the remaining portion of pipe or 
conduit to prevent entrance of moisture or other foreign matter after by-passing and 
cutting. 

C. Uncover work to install improperly sequenced work. 
D. Remove and replace defective or non-conforming work. 
E. Provide openings in the Work for penetration of mechanical and electrical work.  Cut 

holes and slots as small as possible, nearly to size required, and with minimum 
disturbance of adjacent surfaces.  Temporarily cover opening when not in use. 

F. Employ skilled and experienced workers to perform cutting for weather exposed and 
moisture resistant elements, and sight exposed surfaces. 

G. Cut rigid materials using power saw or core drill.  Cut through concrete and masonry 
using a cutting machine, such as a carborundum saw or a diamond-core drill.  
Pneumatic tools shall not be allowed without prior approval. 

H. Cut existing construction using methods least likely to damage elements retained or 
adjoining construction.  Where possible, review proposed procedures with the 
original Installer; comply with the original Installer’s recommendations. 

I. To avoid marring existing finished surfaces, cut or drill from the exposed or finished 
side into concealed surfaces. 
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J. Comply with requirements of applicable Division 2 Sections where cutting and 
patching requires excavating and backfilling. 

K. Do not cut structural elements in a manner that would change their load-carrying 
capacity or load-deflection ratio. 

L. Do not cut operating elements or related components in a manner that would result 
in reducing their capacity to perform as intended.  Do not cut operating elements or 
related components in a manner that would result in increased maintenance or 
decreased operational life or safety. 

6. PATCHING 

A. Execute patching to complement adjacent, undisturbed finishes. 

B. Fit products together to integrate with other Work. 

C. Execute work by methods to avoid damage to other Work, and which will provide 
appropriate surfaces to receive patching and finishing. 

D. Restore work with new products in accordance with requirements of Contract 
Documents. 

E. Fit work tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

F. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely 
seal voids with appropriate material to full thickness of the penetrated element as 
necessary to maintain the required rating. 

G. Where new work abuts or aligns with existing, perform a smooth and even transition.  
Patch work to match existing adjacent work in texture and appearance.  Refinish 
surfaces to match adjacent finish.  For continuous surfaces, refinish to nearest 
intersection or natural break.  For an assembly, refinish entire unit. 

H. Use materials identical to existing materials.  For exposed surfaces, use materials 
that visually match existing adjacent surfaces to the fullest extent possible if identical 
materials are unavailable or cannot be used.  Use materials whose installed 
performance will equal or surpass that of existing materials. 

I. Patch with durable seams that are as invisible as possible.  Comply with specified 
tolerances. 

J. Where feasible, inspect and test patched areas to demonstrate integrity of the 
installation. 

K. Restore exposed finishes of patched areas and extend finish restoration into retained 
adjoining construction in a manner that will eliminate evidence of patching and 
refinishing. 

L. Where walls or partitions are to be removed, patch and repair voids left in floor, wall 
and ceiling surfaces where the existing construction is removed.  Provide an even 
surface of uniform color and appearance.  Remove existing floor and wall coverings 
and replace with new materials, if necessary, to achieve uniform color and 
appearance. 

M. Where patching occurs in a smooth painted surface, extend final paint coat over 
entire unbroken surface containing the patch after the area has received primer and 
second coat. 
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N. Patch, repair, or re-hang existing ceilings as necessary to provide an even-plane 
surface of uniform appearance. 

 
7. CLEANING 

A. In addition to cleaning specified in Section 01520, clean all areas affected by the work 
of this Section. 

B. Completely remove paint, mortar, oils, putty, and similar items.   

C. Thoroughly clean piping, conduit, and similar features before applying paint or other 
finishing materials.  Restore damaged pipe covering to its original condition. 

 
END OF SECTION  
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SECTION 01100 

LABOR REGULATIONS 
 
 
1. MINIMUM MINORITY PERCENTAGES 
 

A. The following minimum minority percentages are applicable as per Article 14 of the 
General Conditions. 
Location Not Less than 

Boston  Impact Area 
Jamaica Plain (part), Mattapan, South Cove, 
Chinatown, Bay Village, Roxbury, Dorchester, 
South End):. -------------------------------------------------- 30% 

Boston: Other Areas: ---------------------------------------------- 10% 
Cambridge: -------------------------------------------------------------------- 12% 
New Bedford: ----------------------------------------------------------------- 18% 
Springfield: -------------------------------------------------------------------- 10% 
All other cities and towns: --------------------------------------------------- 5% 

B. These percentages shall apply to the Contractor and to all Subcontractors, regardless of 
tier, for all on-site Work. 

 
2. WAGE RATES 

A. The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and 
laborers employed on the Work shall not be less than the rate of wages in the attached 
"Minimum Wage Rates" as determined by the Director of the Department of Labor and 
Work Force Development.  This schedule shall continue to be the minimum rate of wages 
for said employees during the life of this Contract.  Any questions relative to the 
applicability of any wage rate shall be directed to the Department of Labor and Workforce 
Development. 

B. Keep posted on the site a legible copy of said schedule.  Provide the Owner, on a weekly 
basis, and keep an on-site file of the wage rates and classifications of labor employed on 
this Work in order that they may be available for inspection by the Owner, Department, 
Engineer, or any other agency having jurisdiction. . 

C. Apprentices employed pursuant to this determination of wage rates must be registered 
and approved by the State Apprenticeship Council wherever rates for journeymen or 
apprentices are not listed. 

D. Pay reserve police officers employed on the Work the prevailing rate of wages paid to 
regular police officers as required by MGL c149 § 34B, as amended.  Such police officers 
shall be covered by Worker's Compensation Insurance and Employers Liability Insurance 
provided by the Contractor. 

E. The Contractor and all subcontractors shall provide certified payroll affidavits verifying 
compliance with MGL c.149 §§26 - 27H.  

F. The Contractor and all subcontractors shall provide a Statement of Compliance within 15 
days of the completion of its portion of the work.  This statement shall be submitted to the 
Owner on the form found elsewhere in this section. 

48



  

G. The Contractor and all its subcontractors shall furnish to the Owner, with the first certified 
payroll report, documentation indicating that each employee has successfully completed 
10 hours of a course in construction safety and health.  This course must be approved by 
the United States Occupational Health and Safety Administration (OSHA) 

 
END OF SECTION 01100 
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THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
CHARLES D. BAKER RONALD L. WALKER, II

SecretaryGovernor

WILLIAM D MCKINNEY

Project is to clean and redevelop well 1 at Sandwich Hatchery.  The turbine pump and electric motor will be 

removed, and replaced with a new turbine pump and motor.

Director

Awarding Authority: Division of Fisheries and Wildlife

City/Town:Contract Number: DFW_2016_015 SANDWICH

Description of Work:

Job Location: 164 Route 6A Sandwich, MA

Wage Request Number:    20151116-032Issue Date: 11/16/2015

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK 

projects (bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice 

Standards (DAS).   Apprentice must keep his/her apprentice identification card on his/her person during all work hours on the 

project.   An apprentice registered with DAS may be paid the lower apprentice wage rate at the applicable step as provided on 

the prevailing wage schedule.  If an apprentice rate is not listed on the prevailing wage schedule for the trade in which an 

apprentice is registered with the DAS, the apprentice must be paid the journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.

KARYN E. POLITO

Lt. Governor
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$51.39 08/01/2015 $10.41 $0.00 $31.65 $9.33

$52.14 12/01/2015 $10.41 $0.00 $31.65 $10.08

$52.64 06/01/2016 $10.41 $0.00 $32.15 $10.08

$53.14 08/01/2016 $10.91 $0.00 $32.15 $10.08

$53.95 12/01/2016 $10.91 $0.00 $32.15 $10.89

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$51.46 08/01/2015 $10.41 $0.00 $31.72 $9.33

$52.21 12/01/2015 $10.41 $0.00 $31.72 $10.08

$52.71 06/01/2016 $10.41 $0.00 $32.22 $10.08

$53.21 08/01/2016 $10.91 $0.00 $32.22 $10.08

$54.02 12/01/2016 $10.91 $0.00 $32.22 $10.89

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$51.58 08/01/2015 $10.41 $0.00 $31.84 $9.33

$52.33 12/01/2015 $10.41 $0.00 $31.84 $10.08

$52.83 06/01/2016 $10.41 $0.00 $32.34 $10.08

$53.33 08/01/2016 $10.91 $0.00 $32.34 $10.08

$54.14 12/01/2016 $10.91 $0.00 $32.34 $10.89

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 2)

$118.48 08/01/2015 $9.80 $0.00 $90.51 $18.17

AIR TRACK OPERATOR
LABORERS - ZONE 2

$51.50 06/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 12/01/2015 $7.30 $0.00 $32.40 $12.30

$52.50 06/01/2016 $7.30 $0.00 $32.90 $12.30

$53.25 12/01/2016 $7.30 $0.00 $33.65 $12.30
For apprentice rates see "Apprentice- LABORER"

ASBESTOS WORKER (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (SOUTHERN MASS)

$49.78 06/01/2015 $10.40 $0.00 $33.43 $5.95

$50.73 12/01/2015 $10.40 $0.00 $34.38 $5.95

ASPHALT RAKER
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Issue Date: Wage Request Number:11/16/2015 Page 2 of 3620151116-032
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 2

$51.50 06/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 12/01/2015 $7.30 $0.00 $32.40 $12.30

$52.50 06/01/2016 $7.30 $0.00 $32.90 $12.30

$53.25 12/01/2016 $7.30 $0.00 $33.65 $12.30
For apprentice rates see "Apprentice- LABORER"

BOILER MAKER
BOILERMAKERS LOCAL 29

$63.50 01/01/2015 $6.97 $0.00 $40.32 $16.21

$64.80 01/01/2016 $6.97 $0.00 $41.62 $16.21

$66.10 01/01/2017 $6.97 $0.00 $42.92 $16.21

BOILERMAKER - Local 29Apprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.21 $6.97 $10.54 $0.00 $43.72 65

 2 $26.21 $6.97 $10.54 $0.00 $43.72 65

 3 $28.22 $6.97 $11.35 $0.00 $46.54 70

 4 $30.24 $6.97 $12.16 $0.00 $49.37 75

 5 $32.26 $6.97 $12.97 $0.00 $52.20 80

 6 $34.27 $6.97 $13.78 $0.00 $55.02 85

 7 $36.29 $6.97 $14.59 $0.00 $57.85 90

 8 $38.30 $6.97 $15.40 $0.00 $60.67 95

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.05 $6.97 $10.54 $0.00 $44.56 65

 2 $27.05 $6.97 $10.54 $0.00 $44.56 65

 3 $29.13 $6.97 $11.35 $0.00 $47.45 70

 4 $31.22 $6.97 $12.16 $0.00 $50.35 75

 5 $33.30 $6.97 $12.97 $0.00 $53.24 80

 6 $35.38 $6.97 $13.78 $0.00 $56.13 85

 7 $37.46 $6.97 $14.59 $0.00 $59.02 90

 8 $39.54 $6.97 $15.40 $0.00 $61.91 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (NEW BEDFORD)

$78.61 08/01/2015 $10.18 $0.00 $49.86 $18.57

$79.18 02/01/2016 $10.18 $0.00 $50.43 $18.57

$80.16 08/01/2016 $10.18 $0.00 $51.33 $18.65

$80.73 02/01/2017 $10.18 $0.00 $51.90 $18.65

Issue Date: Wage Request Number:11/16/2015 Page 3 of 3620151116-032
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 New BedfordApprentice -

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.93 $10.18 $18.57 $0.00 $53.68 50

 2 $29.92 $10.18 $18.57 $0.00 $58.67 60

 3 $34.90 $10.18 $18.57 $0.00 $63.65 70

 4 $39.89 $10.18 $18.57 $0.00 $68.64 80

 5 $44.87 $10.18 $18.57 $0.00 $73.62 90

02/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.22 $10.18 $18.57 $0.00 $53.97 50

 2 $30.26 $10.18 $18.57 $0.00 $59.01 60

 3 $35.30 $10.18 $18.57 $0.00 $64.05 70

 4 $40.34 $10.18 $18.57 $0.00 $69.09 80

 5 $45.39 $10.18 $18.57 $0.00 $74.14 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$56.90 06/01/2015 $7.30 $0.00 $36.20 $13.40

$57.65 12/01/2015 $7.30 $0.00 $36.95 $13.40

$58.40 06/01/2016 $7.30 $0.00 $37.70 $13.40

$59.40 12/01/2016 $7.30 $0.00 $38.70 $13.40
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$55.75 06/01/2015 $7.30 $0.00 $35.05 $13.40

$56.50 12/01/2015 $7.30 $0.00 $35.80 $13.40

$57.25 06/01/2016 $7.30 $0.00 $36.55 $13.40

$58.25 12/01/2016 $7.30 $0.00 $37.55 $13.40
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$55.75 06/01/2015 $7.30 $0.00 $35.05 $13.40

$56.50 12/01/2015 $7.30 $0.00 $35.80 $13.40

$57.25 06/01/2016 $7.30 $0.00 $36.55 $13.40

$58.25 12/01/2016 $7.30 $0.00 $37.55 $13.40
For apprentice rates see "Apprentice- LABORER"

Issue Date: Wage Request Number:11/16/2015 Page 4 of 3620151116-032
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$62.03 03/01/2015 $9.80 $0.00 $35.75 $16.48

CARPENTER - Zone 2 Eastern MAApprentice -

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.88 $9.80 $1.63 $0.00 $29.31 50

 2 $21.45 $9.80 $1.63 $0.00 $32.88 60

 3 $25.03 $9.80 $11.59 $0.00 $46.42 70

 4 $26.81 $9.80 $11.59 $0.00 $48.20 75

 5 $28.60 $9.80 $13.22 $0.00 $51.62 80

 6 $28.60 $9.80 $13.22 $0.00 $51.62 80

 7 $32.18 $9.80 $14.85 $0.00 $56.83 90

 8 $32.18 $9.80 $14.85 $0.00 $56.83 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (NEW BEDFORD)

$76.73 07/01/2015 $10.90 $1.30 $45.82 $18.71

$77.35 01/01/2016 $10.90 $1.30 $46.44 $18.71

Issue Date: Wage Request Number:11/16/2015 Page 5 of 3620151116-032
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CEMENT MASONRY/PLASTERING - Eastern Mass (New Bedford)Apprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.91 $10.90 $12.21 $0.00 $46.02 50

 2 $27.49 $10.90 $13.71 $1.30 $53.40 60

 3 $29.78 $10.90 $14.71 $1.30 $56.69 65

 4 $32.07 $10.90 $15.71 $1.30 $59.98 70

 5 $34.37 $10.90 $16.71 $1.30 $63.28 75

 6 $36.66 $10.90 $17.71 $1.30 $66.57 80

 7 $41.24 $10.90 $18.71 $1.30 $72.15 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.22 $10.90 $12.21 $0.00 $46.33 50

 2 $27.86 $10.90 $13.71 $1.30 $53.77 60

 3 $30.19 $10.90 $14.71 $1.30 $57.10 65

 4 $32.51 $10.90 $15.71 $1.30 $60.42 70

 5 $34.83 $10.90 $16.71 $1.30 $63.74 75

 6 $37.15 $10.90 $17.71 $1.30 $67.06 80

 7 $41.80 $10.90 $18.71 $1.30 $72.71 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$68.38 06/01/2015 $10.00 $0.00 $43.83 $14.55

$69.63 12/01/2015 $10.00 $0.00 $45.08 $14.55

$70.38 06/01/2016 $10.00 $0.00 $45.83 $14.55

$71.63 12/01/2016 $10.00 $0.00 $47.08 $14.55

$72.63 06/01/2017 $10.00 $0.00 $48.08 $14.55

$73.63 12/01/2017 $10.00 $0.00 $49.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$54.16 06/01/2015 $10.00 $0.00 $29.61 $14.55

$55.03 12/01/2015 $10.00 $0.00 $30.48 $14.55

$55.55 06/01/2016 $10.00 $0.00 $31.00 $14.55

$56.42 12/01/2016 $10.00 $0.00 $31.87 $14.55

$57.11 06/01/2017 $10.00 $0.00 $32.56 $14.55

$57.80 12/01/2017 $10.00 $0.00 $33.25 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.28 $7.85 $0.00 $0.00 $32.13 50

 2 $26.71 $7.85 $3.66 $0.00 $38.22 55

 3 $29.14 $7.85 $3.99 $0.00 $40.98 60

 4 $31.56 $7.85 $4.32 $0.00 $43.73 65

 5 $33.99 $7.85 $14.11 $0.00 $55.95 70

 6 $36.42 $7.85 $14.44 $0.00 $58.71 75

 7 $38.85 $7.85 $14.77 $0.00 $61.47 80

 8 $43.70 $7.85 $15.44 $0.00 $66.99 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.76 $7.85 $0.00 $0.00 $32.61 50

 2 $27.23 $7.85 $3.66 $0.00 $38.74 55

 3 $29.71 $7.85 $3.99 $0.00 $41.55 60

 4 $32.18 $7.85 $4.32 $0.00 $44.35 65

 5 $34.66 $7.85 $14.11 $0.00 $56.62 70

 6 $37.13 $7.85 $14.44 $0.00 $59.42 75

 7 $39.61 $7.85 $14.77 $0.00 $62.23 80

 8 $44.56 $7.85 $15.44 $0.00 $67.85 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 2

$55.75 06/01/2015 $7.30 $0.00 $35.25 $13.20

$56.50 12/01/2015 $7.30 $0.00 $36.00 $13.20
For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 2

$56.75 06/01/2015 $7.30 $0.00 $36.25 $13.20

$57.50 12/01/2015 $7.30 $0.00 $37.00 $13.20
For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 2

$56.50 06/01/2015 $7.30 $0.00 $36.00 $13.20

$57.25 12/01/2015 $7.30 $0.00 $36.75 $13.20
For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 2

$56.75 06/01/2015 $7.30 $0.00 $36.25 $13.20

$57.50 12/01/2015 $7.30 $0.00 $37.00 $13.20
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 2

$56.50 06/01/2015 $7.30 $0.00 $36.00 $13.20

$57.25 12/01/2015 $7.30 $0.00 $36.75 $13.20

Issue Date: Wage Request Number:11/16/2015 Page 7 of 3620151116-032
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 2

$55.75 06/01/2015 $7.30 $0.00 $35.25 $13.20

$56.50 12/01/2015 $7.30 $0.00 $36.00 $13.20
For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 2)

$88.31 08/01/2015 $9.80 $0.00 $60.34 $18.17

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 2)

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 2)

$92.62 08/01/2015 $9.80 $0.00 $64.65 $18.17

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 2)

$118.48 08/01/2015 $9.80 $0.00 $90.51 $18.17

ELECTRICIAN
ELECTRICIANS LOCAL 223

$57.99 09/01/2015 $8.40 $0.00 $38.31 $11.28

$59.62 09/01/2016 $8.90 $0.00 $39.21 $11.51
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 223Apprentice -

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.32 $0.00 $0.46 $0.00 $15.78 40

 2 $16.09 $0.00 $0.48 $0.00 $16.57 42

 3 $17.24 $8.40 $0.52 $0.00 $26.16 45

 4 $18.39 $8.40 $3.36 $0.00 $30.15 48

 5 $19.16 $8.40 $3.47 $0.00 $31.03 50

 6 $21.07 $8.40 $3.75 $0.00 $33.22 55

 7 $22.99 $8.40 $4.03 $0.00 $35.42 60

 8 $24.90 $8.40 $4.31 $0.00 $37.61 65

 9 $26.82 $8.40 $5.28 $0.00 $40.50 70

 10 $28.73 $8.40 $4.86 $0.00 $41.99 75

09/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.68 $0.00 $0.47 $0.00 $16.15 40

 2 $16.47 $0.00 $0.49 $0.00 $16.96 42

 3 $17.64 $8.90 $0.53 $0.00 $27.07 45

 4 $18.82 $8.90 $3.42 $0.00 $31.14 48

 5 $19.61 $8.90 $3.55 $0.00 $32.06 50

 6 $21.57 $8.90 $3.83 $0.00 $34.30 55

 7 $23.53 $8.90 $4.12 $0.00 $36.55 60

 8 $25.49 $8.90 $4.39 $0.00 $38.78 65

 9 $27.45 $8.90 $4.68 $0.00 $41.03 70

 10 $29.41 $8.90 $4.96 $0.00 $43.27 75

Notes: 

     Steps are 750 hours

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$81.09 01/01/2015 $13.58 $0.00 $53.30 $14.21

$83.92 01/01/2016 $14.43 $0.00 $54.53 $14.96

$86.85 01/01/2017 $15.28 $0.00 $55.86 $15.71
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.65 $13.58 $0.00 $0.00 $40.23 50

 2 $29.32 $13.58 $14.21 $0.00 $57.11 55

 3 $34.65 $13.58 $14.21 $0.00 $62.44 65

 4 $37.31 $13.58 $14.21 $0.00 $65.10 70

 5 $42.64 $13.58 $14.21 $0.00 $70.43 80

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.27 $14.43 $0.00 $0.00 $41.70 50

 2 $29.99 $14.43 $14.96 $0.00 $59.38 55

 3 $35.44 $14.43 $14.96 $0.00 $64.83 65

 4 $38.17 $14.43 $14.96 $0.00 $67.56 70

 5 $43.62 $14.43 $14.96 $0.00 $73.01 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$65.10 01/01/2015 $13.58 $0.00 $37.31 $14.21

$67.56 01/01/2016 $14.43 $0.00 $38.17 $14.96

$70.09 01/01/2017 $15.28 $0.00 $39.10 $15.71
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$65.04 11/01/2015 $10.00 $0.00 $40.49 $14.55

$65.93 05/01/2016 $10.00 $0.00 $41.38 $14.55

$66.52 11/01/2016 $10.00 $0.00 $41.97 $14.55

$67.40 05/01/2017 $10.00 $0.00 $42.85 $14.55

$68.13 11/01/2017 $10.00 $0.00 $43.58 $14.55

$68.84 05/01/2018 $10.00 $0.00 $44.29 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$66.48 11/01/2015 $10.00 $0.00 $41.93 $14.55

$67.37 05/01/2016 $10.00 $0.00 $42.82 $14.55

$67.97 11/01/2016 $10.00 $0.00 $43.42 $14.55

$68.86 05/01/2017 $10.00 $0.00 $44.31 $14.55

$69.59 11/01/2017 $10.00 $0.00 $45.04 $14.55

$70.31 05/01/2018 $10.00 $0.00 $45.76 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$46.26 11/01/2015 $10.00 $0.00 $21.71 $14.55

$46.78 05/01/2016 $10.00 $0.00 $22.23 $14.55

$47.13 11/01/2016 $10.00 $0.00 $22.58 $14.55

$47.66 05/01/2017 $10.00 $0.00 $23.11 $14.55

$48.08 11/01/2017 $10.00 $0.00 $23.53 $14.55

$48.51 05/01/2018 $10.00 $0.00 $23.96 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 223

$57.99 09/01/2015 $8.40 $0.00 $38.31 $11.28

$59.62 09/01/2016 $8.90 $0.00 $39.21 $11.51
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 223

$50.55 09/01/2015 $8.40 $0.00 $32.56 $9.59

$52.01 09/01/2016 $8.90 $0.00 $33.33 $9.78

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$60.19 06/01/2015 $10.00 $0.00 $35.64 $14.55

$61.24 12/01/2015 $10.00 $0.00 $36.69 $14.55

$61.86 06/01/2016 $10.00 $0.00 $37.31 $14.55

$62.90 12/01/2016 $10.00 $0.00 $38.35 $14.55

$63.74 06/01/2017 $10.00 $0.00 $39.19 $14.55

$64.57 12/01/2017 $10.00 $0.00 $40.02 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER
LABORERS - ZONE 2

$40.10 06/01/2015 $7.30 $0.00 $20.50 $12.30

$40.10 12/01/2015 $7.30 $0.00 $20.50 $12.30

$40.10 06/01/2016 $7.30 $0.00 $20.50 $12.30

$40.10 12/01/2016 $7.30 $0.00 $20.50 $12.30
For apprentice rates see "Apprentice- LABORER"

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE II

$66.61 09/01/2015 $9.80 $0.00 $39.28 $17.53

FLOORCOVERER - Local 2168 Zone IIApprentice -

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.64 $9.80 $1.79 $0.00 $31.23 50

 2 $21.60 $9.80 $1.79 $0.00 $33.19 55

 3 $23.57 $9.80 $12.16 $0.00 $45.53 60

 4 $25.53 $9.80 $12.16 $0.00 $47.49 65

 5 $27.50 $9.80 $13.95 $0.00 $51.25 70

 6 $29.46 $9.80 $13.95 $0.00 $53.21 75

 7 $31.42 $9.80 $15.74 $0.00 $56.96 80

 8 $33.39 $9.80 $15.74 $0.00 $58.93 85

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$54.16 06/01/2015 $10.00 $0.00 $29.61 $14.55

$55.03 12/01/2015 $10.00 $0.00 $30.48 $14.55

$55.55 06/01/2016 $10.00 $0.00 $31.00 $14.55

$56.42 12/01/2016 $10.00 $0.00 $31.87 $14.55

$57.11 06/01/2017 $10.00 $0.00 $32.56 $14.55

$57.80 12/01/2017 $10.00 $0.00 $33.25 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 1333

$53.33 06/01/2015 $10.25 $0.00 $35.08 $8.00

$54.53 06/01/2016 $10.70 $0.00 $35.58 $8.25

GLAZIER - Local 1333Apprentice -

06/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.54 $10.25 $1.00 $0.00 $28.79 50

 2 $19.73 $10.25 $1.00 $0.00 $30.98 56

 3 $21.93 $10.25 $1.50 $0.00 $33.68 63

 4 $24.12 $10.25 $1.50 $0.00 $35.87 69

 5 $26.31 $10.25 $2.00 $0.00 $38.56 75

 6 $28.50 $10.25 $2.00 $0.00 $40.75 81

 7 $30.70 $10.25 $8.00 $0.00 $48.95 88

 8 $32.89 $10.25 $8.00 $0.00 $51.14 94

06/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.79 $10.70 $1.00 $0.00 $29.49 50

 2 $20.01 $10.70 $1.00 $0.00 $31.71 56

 3 $22.24 $10.70 $1.50 $0.00 $34.44 63

 4 $24.46 $10.70 $1.50 $0.00 $36.66 69

 5 $26.69 $10.70 $2.00 $0.00 $39.39 75

 6 $28.91 $10.70 $2.00 $0.00 $41.61 81

 7 $31.13 $10.70 $8.00 $0.00 $49.83 88

 8 $33.36 $10.70 $8.00 $0.00 $52.06 94

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55

OPERATING ENGINEERS - Local 4Apprentice -

06/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.56 $10.00 $0.00 $0.00 $33.56 55

 2 $25.70 $10.00 $14.55 $0.00 $50.25 60

 3 $27.84 $10.00 $14.55 $0.00 $52.39 65

 4 $29.98 $10.00 $14.55 $0.00 $54.53 70

 5 $32.12 $10.00 $14.55 $0.00 $56.67 75

 6 $34.26 $10.00 $14.55 $0.00 $58.81 80

 7 $36.41 $10.00 $14.55 $0.00 $60.96 85

 8 $38.55 $10.00 $14.55 $0.00 $63.10 90

12/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.24 $10.00 $0.00 $0.00 $34.24 55

 2 $26.45 $10.00 $14.55 $0.00 $51.00 60

 3 $28.65 $10.00 $14.55 $0.00 $53.20 65

 4 $30.86 $10.00 $14.55 $0.00 $55.41 70

 5 $33.06 $10.00 $14.55 $0.00 $57.61 75

 6 $35.26 $10.00 $14.55 $0.00 $59.81 80

 7 $37.47 $10.00 $14.55 $0.00 $62.02 85

 8 $39.67 $10.00 $14.55 $0.00 $64.22 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - B

$61.81 10/01/2015 $10.20 $1.79 $36.10 $13.72

$62.31 04/01/2016 $10.20 $1.79 $36.60 $13.72
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 223

$57.99 09/01/2015 $8.40 $0.00 $38.31 $11.28

$59.62 09/01/2016 $8.90 $0.00 $39.21 $11.51
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - B

$61.81 10/01/2015 $10.20 $1.79 $36.10 $13.72

$62.31 04/01/2016 $10.20 $1.79 $36.60 $13.72
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PLUMBERS & PIPEFITTERS LOCAL 51

$63.73 09/01/2015 $11.00 $0.00 $36.88 $15.85

$64.48 03/01/2016 $11.00 $0.00 $37.63 $15.85
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC MECHANIC
PLUMBERS & PIPEFITTERS LOCAL 51

$63.73 09/01/2015 $11.00 $0.00 $36.88 $15.85

$64.48 03/01/2016 $11.00 $0.00 $37.63 $15.85
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 2

$51.50 06/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 12/01/2015 $7.30 $0.00 $32.40 $12.30

$52.50 06/01/2016 $7.30 $0.00 $32.90 $12.30

$53.25 12/01/2016 $7.30 $0.00 $33.65 $12.30
For apprentice rates see "Apprentice- LABORER"

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (SOUTHERN MASS)

$64.73 09/01/2015 $11.50 $0.00 $39.43 $13.80

$66.53 09/01/2016 $11.50 $0.00 $41.23 $13.80

$68.33 09/01/2017 $11.50 $0.00 $43.03 $13.80

$70.35 09/01/2018 $11.50 $0.00 $45.05 $13.80

$72.60 09/01/2019 $11.50 $0.00 $47.30 $13.80

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Southern MAApprentice -

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.72 $11.50 $10.70 $0.00 $41.92 50

 2 $23.66 $11.50 $11.32 $0.00 $46.48 60

 3 $27.60 $11.50 $11.94 $0.00 $51.04 70

 4 $31.54 $11.50 $12.56 $0.00 $55.60 80

09/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.62 $11.50 $10.70 $0.00 $42.82 50

 2 $24.74 $11.50 $11.32 $0.00 $47.56 60

 3 $28.86 $11.50 $11.94 $0.00 $52.30 70

 4 $32.98 $11.50 $12.56 $0.00 $57.04 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 37

$57.71 09/16/2015 $7.70 $0.00 $34.01 $16.00

$58.41 03/16/2016 $7.70 $0.00 $34.71 $16.00

Issue Date: Wage Request Number:11/16/2015 Page 14 of 3620151116-032
63



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 37Apprentice -

09/16/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.81 $7.70 $16.00 $0.00 $47.51 70

 2 $25.51 $7.70 $16.00 $0.00 $49.21 75

 3 $27.21 $7.70 $16.00 $0.00 $50.91 80

 4 $28.91 $7.70 $16.00 $0.00 $52.61 85

 5 $30.61 $7.70 $16.00 $0.00 $54.31 90

 6 $32.31 $7.70 $16.00 $0.00 $56.01 95

03/16/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.30 $7.70 $16.00 $0.00 $48.00 70

 2 $26.03 $7.70 $16.00 $0.00 $49.73 75

 3 $27.77 $7.70 $16.00 $0.00 $51.47 80

 4 $29.50 $7.70 $16.00 $0.00 $53.20 85

 5 $31.24 $7.70 $16.00 $0.00 $54.94 90

 6 $32.97 $7.70 $16.00 $0.00 $56.67 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 2

$50.75 06/01/2015 $7.30 $0.00 $31.15 $12.30

$51.25 12/01/2015 $7.30 $0.00 $31.65 $12.30

$51.75 06/01/2016 $7.30 $0.00 $32.15 $12.30

$52.50 12/01/2016 $7.30 $0.00 $32.90 $12.30
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 2Apprentice -

06/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.69 $7.30 $12.30 $0.00 $38.29 60

 2 $21.81 $7.30 $12.30 $0.00 $41.41 70

 3 $24.92 $7.30 $12.30 $0.00 $44.52 80

 4 $28.04 $7.30 $12.30 $0.00 $47.64 90

12/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.99 $7.30 $12.30 $0.00 $38.59 60

 2 $22.16 $7.30 $12.30 $0.00 $41.76 70

 3 $25.32 $7.30 $12.30 $0.00 $44.92 80

 4 $28.49 $7.30 $12.30 $0.00 $48.09 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER
LABORERS - ZONE 2

$50.75 06/01/2015 $7.30 $0.00 $31.15 $12.30

$51.25 12/01/2015 $7.30 $0.00 $31.65 $12.30

$51.75 06/01/2016 $7.30 $0.00 $32.15 $12.30

$52.50 12/01/2016 $7.30 $0.00 $32.90 $12.30
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 2

$50.75 06/01/2015 $7.30 $0.00 $31.15 $12.30

$51.25 12/01/2015 $7.30 $0.00 $31.65 $12.30

$51.75 06/01/2016 $7.30 $0.00 $32.15 $12.30

$52.50 12/01/2016 $7.30 $0.00 $32.90 $12.30
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 2

$50.90 06/01/2015 $7.30 $0.00 $31.35 $12.25

$51.40 12/01/2015 $7.30 $0.00 $31.85 $12.25
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 2

$50.75 06/01/2015 $7.30 $0.00 $31.15 $12.30

$51.25 12/01/2015 $7.30 $0.00 $31.65 $12.30

$51.75 06/01/2016 $7.30 $0.00 $32.15 $12.30

$52.50 12/01/2016 $7.30 $0.00 $32.90 $12.30
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 2

$50.75 06/01/2015 $7.30 $0.00 $31.15 $12.30

$51.25 12/01/2015 $7.30 $0.00 $31.65 $12.30

$51.75 06/01/2016 $7.30 $0.00 $32.15 $12.30

$52.50 12/01/2016 $7.30 $0.00 $32.90 $12.30
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for 

a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$65.51 08/01/2015 $10.18 $0.00 $38.08 $17.25

$65.96 02/01/2016 $10.18 $0.00 $38.53 $17.25

$66.74 08/01/2016 $10.18 $0.00 $39.23 $17.33

$67.20 02/01/2017 $10.18 $0.00 $39.69 $17.33

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.04 $10.18 $17.25 $0.00 $46.47 50

 2 $22.85 $10.18 $17.25 $0.00 $50.28 60

 3 $26.66 $10.18 $17.25 $0.00 $54.09 70

 4 $30.46 $10.18 $17.25 $0.00 $57.89 80

 5 $34.27 $10.18 $17.25 $0.00 $61.70 90

02/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.27 $10.18 $17.25 $0.00 $46.70 50

 2 $23.12 $10.18 $17.25 $0.00 $50.55 60

 3 $26.97 $10.18 $17.25 $0.00 $54.40 70

 4 $30.82 $10.18 $17.25 $0.00 $58.25 80

 5 $34.68 $10.18 $17.25 $0.00 $62.11 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$78.65 08/01/2015 $10.18 $0.00 $49.90 $18.57

$79.22 02/01/2016 $10.18 $0.00 $50.47 $18.57

$80.20 08/01/2016 $10.18 $0.00 $51.37 $18.65

$80.77 02/01/2017 $10.18 $0.00 $51.94 $18.65
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.95 $10.18 $18.57 $0.00 $53.70 50

 2 $29.94 $10.18 $18.57 $0.00 $58.69 60

 3 $34.93 $10.18 $18.57 $0.00 $63.68 70

 4 $39.92 $10.18 $18.57 $0.00 $68.67 80

 5 $44.91 $10.18 $18.57 $0.00 $73.66 90

02/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.24 $10.18 $18.57 $0.00 $53.99 50

 2 $30.28 $10.18 $18.57 $0.00 $59.03 60

 3 $35.33 $10.18 $18.57 $0.00 $64.08 70

 4 $40.38 $10.18 $18.57 $0.00 $69.13 80

 5 $45.42 $10.18 $18.57 $0.00 $74.17 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 2)
MILLWRIGHTS LOCAL 1121 - Zone 2

$60.70 04/01/2015 $9.80 $0.00 $34.69 $16.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 2Apprentice -

04/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.08 $9.80 $4.48 $0.00 $33.36 55

 2 $22.55 $9.80 $13.36 $0.00 $45.71 65

 3 $26.02 $9.80 $14.18 $0.00 $50.00 75

 4 $29.49 $9.80 $14.99 $0.00 $54.28 85

Notes: 

     

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$46.52 06/01/2015 $10.00 $0.00 $21.97 $14.55

$47.17 12/01/2015 $10.00 $0.00 $22.62 $14.55

$47.56 06/01/2016 $10.00 $0.00 $23.01 $14.55

$48.21 12/01/2016 $10.00 $0.00 $23.66 $14.55

$48.72 06/01/2017 $10.00 $0.00 $24.17 $14.55

$49.24 12/01/2017 $10.00 $0.00 $24.69 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$50.23 06/01/2015 $10.00 $0.00 $25.68 $14.55

$50.98 12/01/2015 $10.00 $0.00 $26.43 $14.55

$51.44 06/01/2016 $10.00 $0.00 $26.89 $14.55

$52.19 12/01/2016 $10.00 $0.00 $27.64 $14.55

$52.79 06/01/2017 $10.00 $0.00 $28.24 $14.55

$53.40 12/01/2017 $10.00 $0.00 $28.85 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.28 $7.85 $0.00 $0.00 $32.13 50

 2 $26.71 $7.85 $3.66 $0.00 $38.22 55

 3 $29.14 $7.85 $3.99 $0.00 $40.98 60

 4 $31.56 $7.85 $4.32 $0.00 $43.73 65

 5 $33.99 $7.85 $14.11 $0.00 $55.95 70

 6 $36.42 $7.85 $14.44 $0.00 $58.71 75

 7 $38.85 $7.85 $14.77 $0.00 $61.47 80

 8 $43.70 $7.85 $15.44 $0.00 $66.99 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.76 $7.85 $0.00 $0.00 $32.61 50

 2 $27.23 $7.85 $3.66 $0.00 $38.74 55

 3 $29.71 $7.85 $3.99 $0.00 $41.55 60

 4 $32.18 $7.85 $4.32 $0.00 $44.35 65

 5 $34.66 $7.85 $14.11 $0.00 $56.62 70

 6 $37.13 $7.85 $14.44 $0.00 $59.42 75

 7 $39.61 $7.85 $14.77 $0.00 $62.23 80

 8 $44.56 $7.85 $15.44 $0.00 $67.85 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$63.41 07/01/2015 $7.85 $0.00 $39.46 $16.10

$64.36 01/01/2016 $7.85 $0.00 $40.41 $16.10

$65.31 07/01/2016 $7.85 $0.00 $41.36 $16.10

$66.26 01/01/2017 $7.85 $0.00 $42.31 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.73 $7.85 $0.00 $0.00 $27.58 50

 2 $21.70 $7.85 $3.66 $0.00 $33.21 55

 3 $23.68 $7.85 $3.99 $0.00 $35.52 60

 4 $25.65 $7.85 $4.32 $0.00 $37.82 65

 5 $27.62 $7.85 $14.11 $0.00 $49.58 70

 6 $29.60 $7.85 $14.44 $0.00 $51.89 75

 7 $31.57 $7.85 $14.77 $0.00 $54.19 80

 8 $35.51 $7.85 $15.44 $0.00 $58.80 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.21 $7.85 $0.00 $0.00 $28.06 50

 2 $22.23 $7.85 $3.66 $0.00 $33.74 55

 3 $24.25 $7.85 $3.99 $0.00 $36.09 60

 4 $26.27 $7.85 $4.32 $0.00 $38.44 65

 5 $28.29 $7.85 $14.11 $0.00 $50.25 70

 6 $30.31 $7.85 $14.44 $0.00 $52.60 75

 7 $32.33 $7.85 $14.77 $0.00 $54.95 80

 8 $36.37 $7.85 $15.44 $0.00 $59.66 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$61.47 07/01/2015 $7.85 $0.00 $37.52 $16.10

$62.42 01/01/2016 $7.85 $0.00 $38.47 $16.10

$63.37 07/01/2016 $7.85 $0.00 $39.42 $16.10

$64.32 01/01/2017 $7.85 $0.00 $40.37 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.76 $7.85 $0.00 $0.00 $26.61 50

 2 $20.64 $7.85 $3.66 $0.00 $32.15 55

 3 $22.51 $7.85 $3.99 $0.00 $34.35 60

 4 $24.39 $7.85 $4.32 $0.00 $36.56 65

 5 $26.26 $7.85 $14.11 $0.00 $48.22 70

 6 $28.14 $7.85 $14.44 $0.00 $50.43 75

 7 $30.02 $7.85 $14.77 $0.00 $52.64 80

 8 $33.77 $7.85 $15.44 $0.00 $57.06 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.24 $7.85 $0.00 $0.00 $27.09 50

 2 $21.16 $7.85 $3.66 $0.00 $32.67 55

 3 $23.08 $7.85 $3.99 $0.00 $34.92 60

 4 $25.01 $7.85 $4.32 $0.00 $37.18 65

 5 $26.93 $7.85 $14.11 $0.00 $48.89 70

 6 $28.85 $7.85 $14.44 $0.00 $51.14 75

 7 $30.78 $7.85 $14.77 $0.00 $53.40 80

 8 $34.62 $7.85 $15.44 $0.00 $57.91 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (TRAFFIC MARKINGS)
LABORERS - ZONE 2

$50.75 06/01/2015 $7.30 $0.00 $31.15 $12.30

$51.25 12/01/2015 $7.30 $0.00 $31.65 $12.30

$51.75 06/01/2016 $7.30 $0.00 $32.15 $12.30

$52.50 12/01/2016 $7.30 $0.00 $32.90 $12.30
For Apprentice rates see "Apprentice- LABORER"

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$62.01 07/01/2015 $7.85 $0.00 $38.06 $16.10

$62.96 01/01/2016 $7.85 $0.00 $39.01 $16.10

$63.91 07/01/2016 $7.85 $0.00 $39.96 $16.10

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.03 $7.85 $0.00 $0.00 $26.88 50

 2 $20.93 $7.85 $3.66 $0.00 $32.44 55

 3 $22.84 $7.85 $3.99 $0.00 $34.68 60

 4 $24.74 $7.85 $4.32 $0.00 $36.91 65

 5 $26.64 $7.85 $14.11 $0.00 $48.60 70

 6 $28.55 $7.85 $14.44 $0.00 $50.84 75

 7 $30.45 $7.85 $14.77 $0.00 $53.07 80

 8 $34.25 $7.85 $15.44 $0.00 $57.54 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.51 $7.85 $0.00 $0.00 $27.36 50

 2 $21.46 $7.85 $3.66 $0.00 $32.97 55

 3 $23.41 $7.85 $3.99 $0.00 $35.25 60

 4 $25.36 $7.85 $4.32 $0.00 $37.53 65

 5 $27.31 $7.85 $14.11 $0.00 $49.27 70

 6 $29.26 $7.85 $14.44 $0.00 $51.55 75

 7 $31.21 $7.85 $14.77 $0.00 $53.83 80

 8 $35.11 $7.85 $15.44 $0.00 $58.40 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$60.07 07/01/2015 $7.85 $0.00 $36.12 $16.10

$61.02 01/01/2016 $7.85 $0.00 $37.07 $16.10

$61.97 07/01/2016 $7.85 $0.00 $38.02 $16.10

$62.92 01/01/2017 $7.85 $0.00 $38.97 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.06 $7.85 $0.00 $0.00 $25.91 50

 2 $19.87 $7.85 $3.66 $0.00 $31.38 55

 3 $21.67 $7.85 $3.99 $0.00 $33.51 60

 4 $23.48 $7.85 $4.32 $0.00 $35.65 65

 5 $25.28 $7.85 $14.11 $0.00 $47.24 70

 6 $27.09 $7.85 $14.44 $0.00 $49.38 75

 7 $28.90 $7.85 $14.77 $0.00 $51.52 80

 8 $32.51 $7.85 $15.44 $0.00 $55.80 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.54 $7.85 $0.00 $0.00 $26.39 50

 2 $20.39 $7.85 $3.66 $0.00 $31.90 55

 3 $22.24 $7.85 $3.99 $0.00 $34.08 60

 4 $24.10 $7.85 $4.32 $0.00 $36.27 65

 5 $25.95 $7.85 $14.11 $0.00 $47.91 70

 6 $27.80 $7.85 $14.44 $0.00 $50.09 75

 7 $29.66 $7.85 $14.77 $0.00 $52.28 80

 8 $33.36 $7.85 $15.44 $0.00 $56.65 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$47.35 12/01/2012 $9.07 $0.00 $30.28 $8.00

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 2)

$64.98 09/01/2013 $9.80 $0.00 $37.01 $18.17

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 2)

$64.98 09/01/2013 $9.80 $0.00 $37.01 $18.17

PILE DRIVER - Local 56 Zone 2Apprentice -

09/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $0.00 $0.00 $0.00 $0.00 $0.00 0

Notes: Apprentice wages shall be no less than the following Steps;

     (Same as set in Zone 1)

     1$50.05/2$54.25/3$58.46/4$60.56/5$62.66/6$62.66/7$66.87/8$66.87

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIPELAYER
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

PLUMBER & PIPEFITTER
PLUMBERS & PIPEFITTERS LOCAL 51

$63.73 09/01/2015 $11.00 $0.00 $36.88 $15.85

$64.48 03/01/2016 $11.00 $0.00 $37.63 $15.85

PLUMBER/PIPEFITTER - Local 51Apprentice -

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.75 $11.00 $1.50 $0.00 $27.25 40

 2 $18.44 $11.00 $1.50 $0.00 $30.94 50

 3 $22.13 $11.00 $7.85 $0.00 $40.98 60

 4 $25.82 $11.00 $11.66 $0.00 $48.48 70

 5 $29.50 $11.00 $14.20 $0.00 $54.70 80

03/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.05 $11.00 $1.50 $0.00 $27.55 40

 2 $18.82 $11.00 $1.50 $0.00 $31.32 50

 3 $22.58 $11.00 $7.85 $0.00 $41.43 60

 4 $26.34 $11.00 $11.66 $0.00 $49.00 70

 5 $30.10 $11.00 $14.20 $0.00 $55.30 80

Notes: 

     Steps 2000hrs. Prior 9/1/05; 40/40/45/50/55/60/65/75/80/85

     

Apprentice to Journeyworker Ratio:1:3

PNEUMATIC CONTROLS (TEMP.)
PLUMBERS & PIPEFITTERS LOCAL 51

$63.73 09/01/2015 $11.00 $0.00 $36.88 $15.85

$64.48 03/01/2016 $11.00 $0.00 $37.63 $15.85
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER
LABORERS - ZONE 2

$51.75 06/01/2015 $7.30 $0.00 $32.15 $12.30

$52.25 12/01/2015 $7.30 $0.00 $32.65 $12.30

$52.75 06/01/2016 $7.30 $0.00 $33.15 $12.30

$53.50 12/01/2016 $7.30 $0.00 $33.90 $12.30
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$54.16 06/01/2015 $10.00 $0.00 $29.61 $14.55

$55.03 12/01/2015 $10.00 $0.00 $30.48 $14.55

$55.55 06/01/2016 $10.00 $0.00 $31.00 $14.55

$56.42 12/01/2016 $10.00 $0.00 $31.87 $14.55

$57.11 06/01/2017 $10.00 $0.00 $32.56 $14.55

$57.80 12/01/2017 $10.00 $0.00 $33.25 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS LOCAL 59

$28.31 06/01/2008 $5.10 $0.00 $19.00 $4.21

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RESIDENTIAL WOOD FRAME (All Other Work)
CARPENTERS -ZONE 2 (Residential Wood)

$48.42 04/01/2011 $8.67 $0.00 $24.24 $15.51

RESIDENTIAL WOOD FRAME CARPENTER **

 ** The Residential Wood Frame Carpenter classification applies 

only to the construction of new, wood frame residences that do 

not exceed four stories including the basement.CARPENTERS -ZONE 

2 (Residential Wood)

$36.81 05/01/2011 $6.34 $0.00 $24.24 $6.23

As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Residential Wood Frame) - Zone 2Apprentice -

05/01/2011

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.54 $6.34 $0.00 $0.00 $20.88 60

 2 $14.54 $6.34 $6.23 $0.00 $27.11 60

 3 $15.76 $6.34 $6.23 $0.00 $28.33 65

 4 $16.97 $6.34 $6.23 $0.00 $29.54 70

 5 $18.18 $6.34 $6.23 $0.00 $30.75 75

 6 $19.39 $6.34 $6.23 $0.00 $31.96 80

 7 $20.60 $6.34 $6.23 $0.00 $33.17 85

 8 $21.82 $6.34 $6.23 $0.00 $34.39 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$63.11 08/01/2015 $11.00 $0.00 $40.11 $12.00

$64.01 02/01/2016 $11.00 $0.00 $41.01 $12.00
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER - Local 33Apprentice -

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.06 $11.00 $3.38 $0.00 $34.44 50

 2 $24.07 $11.00 $12.00 $0.00 $47.07 60

 3 $26.07 $11.00 $12.00 $0.00 $49.07 65

 4 $30.08 $11.00 $12.00 $0.00 $53.08 75

 5 $34.09 $11.00 $12.00 $0.00 $57.09 85

02/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.51 $11.00 $3.38 $0.00 $34.89 50

 2 $24.61 $11.00 $12.00 $0.00 $47.61 60

 3 $26.66 $11.00 $12.00 $0.00 $49.66 65

 4 $30.76 $11.00 $12.00 $0.00 $53.76 75

 5 $34.86 $11.00 $12.00 $0.00 $57.86 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$63.36 08/01/2015 $11.00 $0.00 $40.36 $12.00

$64.26 02/01/2016 $11.00 $0.00 $41.26 $12.00
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - B

$61.81 10/01/2015 $10.20 $1.79 $36.10 $13.72

$62.31 04/01/2016 $10.20 $1.79 $36.60 $13.72
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-BApprentice -

10/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.44 $10.20 $3.28 $0.84 $28.76 40

 2 $16.25 $10.20 $3.69 $0.91 $31.05 45

 3 $18.05 $10.20 $8.57 $1.11 $37.93 50

 4 $19.86 $10.20 $8.57 $1.17 $39.80 55

 5 $21.66 $10.20 $11.17 $1.29 $44.32 60

 6 $23.47 $10.20 $11.38 $1.35 $46.40 65

 7 $25.27 $10.20 $11.60 $1.41 $48.48 70

 8 $27.08 $10.20 $11.82 $1.47 $50.57 75

 9 $28.88 $10.20 $12.03 $1.53 $52.64 80

 10 $30.69 $10.20 $12.25 $1.59 $54.73 85

04/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.64 $10.20 $3.28 $0.84 $28.96 40

 2 $16.47 $10.20 $3.69 $0.91 $31.27 45

 3 $18.30 $10.20 $8.57 $1.11 $38.18 50

 4 $20.13 $10.20 $8.57 $1.17 $40.07 55

 5 $21.96 $10.20 $11.17 $1.30 $44.63 60

 6 $23.79 $10.20 $11.38 $1.36 $46.73 65

 7 $25.62 $10.20 $11.60 $1.42 $48.84 70

 8 $27.45 $10.20 $11.82 $1.48 $50.95 75

 9 $29.28 $10.20 $12.03 $1.55 $53.06 80

 10 $31.11 $10.20 $12.25 $1.61 $55.17 85

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

SIGN ERECTOR
PAINTERS LOCAL 35 - ZONE 2

$39.93 06/01/2013 $7.07 $0.00 $25.81 $7.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SIGN ERECTOR - Local 35 Zone 2Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.91 $7.07 $0.00 $0.00 $19.98 50

 2 $14.20 $7.07 $2.45 $0.00 $23.72 55

 3 $15.49 $7.07 $2.45 $0.00 $25.01 60

 4 $16.78 $7.07 $2.45 $0.00 $26.30 65

 5 $18.07 $7.07 $7.05 $0.00 $32.19 70

 6 $19.36 $7.07 $7.05 $0.00 $33.48 75

 7 $20.65 $7.07 $7.05 $0.00 $34.77 80

 8 $21.94 $7.07 $7.05 $0.00 $36.06 85

 9 $23.23 $7.07 $7.05 $0.00 $37.35 90

Notes: 

     Steps are 4 mos.

     

Apprentice to Journeyworker Ratio:1:1

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$51.68 08/01/2015 $10.41 $0.00 $31.94 $9.33

$52.43 12/01/2015 $10.41 $0.00 $31.94 $10.08

$52.93 06/01/2016 $10.41 $0.00 $32.44 $10.08

$53.43 08/01/2016 $10.91 $0.00 $32.44 $10.08

$54.24 12/01/2016 $10.91 $0.00 $32.44 $10.89

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$51.97 08/01/2015 $10.41 $0.00 $32.23 $9.33

$52.72 12/01/2015 $10.41 $0.00 $32.23 $10.08

$53.22 06/01/2016 $10.41 $0.00 $32.73 $10.08

$53.72 08/01/2016 $10.91 $0.00 $32.73 $10.08

$54.53 12/01/2016 $10.91 $0.00 $32.73 $10.89

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section B) Zone 2

$73.42 10/01/2015 $8.42 $0.00 $49.35 $15.65

$73.46 01/01/2016 $8.67 $0.00 $48.99 $15.80

$74.36 03/01/2016 $8.67 $0.00 $49.89 $15.80

$75.40 10/01/2016 $8.67 $0.00 $50.93 $15.80

$76.30 03/01/2017 $8.67 $0.00 $51.83 $15.80
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER - Local 550 (Section B) Zone 2Apprentice -

10/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.27 $8.42 $8.40 $0.00 $34.09 35

 2 $19.74 $8.42 $8.40 $0.00 $36.56 40

 3 $22.21 $8.42 $8.40 $0.00 $39.03 45

 4 $24.68 $8.42 $8.40 $0.00 $41.50 50

 5 $27.14 $8.42 $8.40 $0.00 $43.96 55

 6 $29.61 $8.42 $8.40 $0.00 $46.43 60

 7 $32.08 $8.42 $8.40 $0.00 $48.90 65

 8 $34.55 $8.42 $8.40 $0.00 $51.37 70

 9 $37.01 $8.42 $8.40 $0.00 $53.83 75

 10 $39.48 $8.42 $8.40 $0.00 $56.30 80

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.15 $8.67 $8.55 $0.00 $34.37 35

 2 $19.60 $8.67 $8.55 $0.00 $36.82 40

 3 $22.05 $8.67 $8.55 $0.00 $39.27 45

 4 $24.50 $8.67 $8.55 $0.00 $41.72 50

 5 $26.94 $8.67 $8.55 $0.00 $44.16 55

 6 $29.39 $8.67 $8.55 $0.00 $46.61 60

 7 $31.84 $8.67 $8.55 $0.00 $49.06 65

 8 $34.29 $8.67 $8.55 $0.00 $51.51 70

 9 $36.74 $8.67 $8.55 $0.00 $53.96 75

 10 $39.19 $8.67 $8.55 $0.00 $56.41 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 223

$50.55 09/01/2015 $8.40 $0.00 $32.56 $9.59

$52.01 09/01/2016 $8.90 $0.00 $33.33 $9.78

TELECOMMUNICATION TECHNICIAN - Local 223Apprentice -

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $0.00 $0.00 $0.00 $0.00 $0.00 0

Notes: See Electrician Apprentice Wages

     Steps are 750hrs

     Telecom Apprentice Wages shall be the same as the Electrician Apprentice Wages

Apprentice to Journeyworker Ratio:2:3

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$77.55 08/01/2015 $10.18 $0.00 $48.80 $18.57

$78.12 02/01/2016 $10.18 $0.00 $49.37 $18.57

$79.10 08/01/2016 $10.18 $0.00 $50.27 $18.65

$79.67 02/01/2017 $10.18 $0.00 $50.84 $18.65

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.40 $10.18 $18.57 $0.00 $53.15 50

 2 $29.28 $10.18 $18.57 $0.00 $58.03 60

 3 $34.16 $10.18 $18.57 $0.00 $62.91 70

 4 $39.04 $10.18 $18.57 $0.00 $67.79 80

 5 $43.92 $10.18 $18.57 $0.00 $72.67 90

02/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.69 $10.18 $18.57 $0.00 $53.44 50

 2 $29.62 $10.18 $18.57 $0.00 $58.37 60

 3 $34.56 $10.18 $18.57 $0.00 $63.31 70

 4 $39.50 $10.18 $18.57 $0.00 $68.25 80

 5 $44.43 $10.18 $18.57 $0.00 $73.18 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$57.15 06/01/2015 $7.30 $0.00 $36.45 $13.40

$57.90 12/01/2015 $7.30 $0.00 $37.20 $13.40

$58.65 06/01/2016 $7.30 $0.00 $37.95 $13.40

$59.65 12/01/2016 $7.30 $0.00 $38.95 $13.40
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$55.87 06/01/2015 $7.30 $0.00 $35.17 $13.40

$56.62 12/01/2015 $7.30 $0.00 $35.92 $13.40

$57.37 06/01/2016 $7.30 $0.00 $36.67 $13.40

$58.37 12/01/2016 $7.30 $0.00 $37.67 $13.40
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$55.75 06/01/2015 $7.30 $0.00 $35.05 $13.40

$56.50 12/01/2015 $7.30 $0.00 $35.80 $13.40

$57.25 06/01/2016 $7.30 $0.00 $36.55 $13.40

$58.25 12/01/2016 $7.30 $0.00 $37.55 $13.40
For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$52.26 08/01/2015 $10.41 $0.00 $32.52 $9.33

$53.01 12/01/2015 $10.41 $0.00 $32.52 $10.08

$53.51 06/01/2016 $10.41 $0.00 $33.02 $10.08

$54.01 08/01/2016 $10.91 $0.00 $33.02 $10.08

$54.82 12/01/2016 $10.91 $0.00 $33.02 $10.89

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$68.43 06/01/2015 $7.30 $0.00 $47.33 $13.80

$69.18 12/01/2015 $7.30 $0.00 $48.08 $13.80

$69.93 06/01/2016 $7.30 $0.00 $48.83 $13.80

$70.93 12/01/2016 $7.30 $0.00 $49.83 $13.80
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$70.43 06/01/2015 $7.30 $0.00 $49.33 $13.80

$71.18 12/01/2015 $7.30 $0.00 $50.08 $13.80

$71.93 06/01/2016 $7.30 $0.00 $50.83 $13.80

$72.93 12/01/2016 $7.30 $0.00 $51.83 $13.80
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$60.50 06/01/2015 $7.30 $0.00 $39.40 $13.80

$61.25 12/01/2015 $7.30 $0.00 $40.15 $13.80

$62.00 06/01/2016 $7.30 $0.00 $40.90 $13.80

$63.00 12/01/2016 $7.30 $0.00 $41.90 $13.80
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$62.50 06/01/2015 $7.30 $0.00 $41.40 $13.80

$63.25 12/01/2015 $7.30 $0.00 $42.15 $13.80

$64.00 06/01/2016 $7.30 $0.00 $42.90 $13.80

$65.00 12/01/2016 $7.30 $0.00 $43.90 $13.80
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$51.68 08/01/2015 $10.41 $0.00 $31.94 $9.33

$52.43 12/01/2015 $10.41 $0.00 $31.94 $10.08

$52.93 06/01/2016 $10.41 $0.00 $32.44 $10.08

$53.43 08/01/2016 $10.91 $0.00 $32.44 $10.08

$54.24 12/01/2016 $10.91 $0.00 $32.44 $10.89

Issue Date: Wage Request Number:11/16/2015 Page 33 of 3620151116-032
82



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

WAGON DRILL OPERATOR
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & PIPEFITTERS LOCAL 51

$63.73 09/01/2015 $11.00 $0.00 $36.88 $15.85

$64.48 03/01/2016 $11.00 $0.00 $37.63 $15.85
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Outside Electrical - East

CABLE TECHNICIAN (Power Zone)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$35.14 08/30/2015 $7.25 $0.00 $26.11 $1.78

$35.91 08/28/2016 $7.50 $0.00 $26.61 $1.80

$36.70 09/03/2017 $7.75 $0.00 $27.14 $1.81
For apprentice rates see "Apprentice- LINEMAN"

CABLEMAN (Underground Ducts & Cables)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$52.35 08/30/2015 $7.25 $0.00 $36.98 $8.12

$54.07 08/28/2016 $7.50 $0.00 $37.70 $8.87

$55.73 09/03/2017 $7.75 $0.00 $38.45 $9.53
For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN CDL
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$46.05 08/30/2015 $7.25 $0.00 $30.46 $8.34

$47.44 08/28/2016 $7.50 $0.00 $31.05 $8.89

$48.85 09/03/2017 $7.75 $0.00 $31.66 $9.44
For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN -Inexperienced (<2000 Hrs)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$32.90 08/30/2015 $7.25 $0.00 $23.93 $1.72

$33.62 08/28/2016 $7.50 $0.00 $24.39 $1.73

$34.38 09/03/2017 $7.75 $0.00 $24.88 $1.75
For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class A CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$56.52 08/30/2015 $7.25 $0.00 $36.98 $12.29

$58.15 08/28/2016 $7.50 $0.00 $37.70 $12.95

$59.81 09/03/2017 $7.75 $0.00 $38.45 $13.61
For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class B CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$48.93 08/30/2015 $7.25 $0.00 $32.63 $9.05

$50.39 08/28/2016 $7.50 $0.00 $33.26 $9.63

$51.88 09/03/2017 $7.75 $0.00 $33.92 $10.21
For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$32.90 08/30/2015 $7.25 $0.00 $23.93 $1.72

$33.62 08/28/2016 $7.50 $0.00 $24.39 $1.73

$34.38 09/03/2017 $7.75 $0.00 $24.88 $1.75
For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN -Inexperienced (<2000 Hrs.)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$28.42 08/30/2015 $7.25 $0.00 $19.58 $1.59

$29.06 08/28/2016 $7.50 $0.00 $19.96 $1.60

$29.71 09/03/2017 $7.75 $0.00 $20.35 $1.61
For apprentice rates see "Apprentice- LINEMAN"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

JOURNEYMAN LINEMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$65.82 08/30/2015 $7.25 $0.00 $43.51 $15.06

$67.68 08/28/2016 $7.50 $0.00 $44.35 $15.83

$69.59 09/03/2017 $7.75 $0.00 $45.23 $16.61

LINEMAN (Outside Electrical) - East Local 104Apprentice -

08/30/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.11 $7.25 $3.28 $0.00 $36.64 60

 2 $28.28 $7.25 $3.35 $0.00 $38.88 65

 3 $30.46 $7.25 $3.41 $0.00 $41.12 70

 4 $32.63 $7.25 $4.98 $0.00 $44.86 75

 5 $34.81 $7.25 $5.04 $0.00 $47.10 80

 6 $36.98 $7.25 $5.11 $0.00 $49.34 85

 7 $39.16 $7.25 $7.17 $0.00 $53.58 90

08/28/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.61 $7.50 $3.30 $0.00 $37.41 60

 2 $28.83 $7.50 $3.36 $0.00 $39.69 65

 3 $31.05 $7.50 $3.43 $0.00 $41.98 70

 4 $33.26 $7.50 $5.00 $0.00 $45.76 75

 5 $35.48 $7.50 $5.06 $0.00 $48.04 80

 6 $37.70 $7.50 $5.13 $0.00 $50.33 85

 7 $39.92 $7.50 $7.20 $0.00 $54.62 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:2

TELEDATA CABLE SPLICER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$35.46 01/01/2015 $4.25 $0.00 $28.12 $3.09

$36.35 01/01/2016 $4.25 $0.00 $28.98 $3.12

TELEDATA LINEMAN/EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$33.78 01/01/2015 $4.25 $0.00 $26.49 $3.04

$34.63 01/01/2016 $4.25 $0.00 $27.31 $3.07

TELEDATA WIREMAN/INSTALLER/TECHNICIAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$33.78 01/01/2015 $4.25 $0.00 $26.49 $3.04

$34.63 01/01/2016 $4.25 $0.00 $27.31 $3.07

TREE TRIMMER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$21.60 02/01/2015 $3.55 $0.00 $18.05 $0.00

$22.06 01/31/2016 $3.55 $0.00 $18.51 $0.00
This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is not on the ground.  

This classification does not apply to wholesale tree removal.

TREE TRIMMER GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$19.47 02/01/2015 $3.55 $0.00 $15.92 $0.00

$19.87 01/31/2016 $3.55 $0.00 $16.32 $0.00
This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is on the ground.  This 

classification does not apply to wholesale tree removal.
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Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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SECTION 01300 

SUBMITTALS - SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 
 
 
1. RELATED DOCUMENTS 
 

A. This Section supplements Subparagraphs 4.6.3 and 5.3.5 and Paragraphs 4.7, 4.8, 
and 4.15 of the General Conditions. 

B. Consult the individual sections of the specifications for the specific submittals required 
under those sections and for further details and descriptions of the requirements. 

2. GENERAL PROCEDURES FOR SUBMITTALS 
 

A. Timeliness - The Contractor shall transmit each submittal to the Chief of Hatcheries 
sufficiently in advance of performing related Work or other applicable activities so that 
the installation is not delayed by processing times, including disapproval and 
resubmittal (if required), coordination with other submittals, testing, purchasing, 
fabrication, delivery, and similar sequenced activities.  No extension of time will be 
authorized because of the Contractor's failure to transmit submittals to the Engineer in 
advance of the Work. 

B. Sequence - The Contractor shall transmit each submittal in a sequence which will not 
result in the Engineer’s approval having to be later modified or rescinded by reason of 
subsequent submittals which should have been processed earlier or concurrently for 
coordination. 

C. Contractor's Review and Approval - Only submittals received from and bearing the 
stamp of approval of the Contractor will be considered for review by the Chief of 
Hatcheries.  Submittals shall be accompanied by a transmittal notice stating name of 
Project, date of submittal, "To", "From" (Contractor, Subcontractor, Installer, 
Manufacturer, Supplier), Specification Section, or Drawing No. to which the submittal 
refers, purpose (first submittal, resubmittal), description, remarks, distribution record, 
and signature of transmitter. 

D. Engineer's Action  - The Chief of Hatcheries will review the Contractor's submittals and 
return them with one of the following actions recorded thereon by appropriate 
markings: 

(1.) Final Unrestricted Release:  Where marked "Approved" the Work covered by the 
submittal may proceed provided it complies with the requirements of the Contract 
Documents. 

(2.) Final-But-Restricted Release:  When marked  “Approved as Noted”  the Work may 
proceed provided it complies with the Chief of Hatcheries’ notations or corrections 
on the submittal and complies with the requirements of the Contract Documents.  
Acceptance of the Work will depend on these compliances. 

(3.) Returned for Resubmittal:  When marked "Revise and Resubmit" or "Disapproved" 
the Work covered by the submittal (such as purchasing, fabrication, delivery, or 
other  activity) should not proceed.  The submittal should be revised or a new 
submittal resubmitted without delay, in accordance with the Chief of Hatcheries’ 
notations stating the reasons for returning the submittal. 
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E. Processing - All costs for printing, preparing, packaging, submitting, resubmitting, and 
mailing, or delivering submittals required by this contract shall be included in the 
Contract Sum. 

 
3. OR EQUALS 

A. Definition - Whenever a specification section names one or more brands for a given 
item, and the Contractor wishes to submit, for consideration, another brand, the 
submission shall be considered an "or-equal" or a "material substitution".  For the 
purposes of this Contract, the terms "or-equal" and "material substitution" shall be 
considered synonymous. 

B. In no case may an item be furnished on the Work other than the item named or 
described, unless the Chief of Hatcheries, with the Owner's written concurrence, shall 
consider the item equal to the Item so named or described, as provided by M.G.L. c.30 
§ 39M. 

C. The equality of items offered as "equal" to items named or described shall be proved 
to the satisfaction of the Chief of Hatcheries at the expense of the Contractor 
submitting the substitution. 

D. The Chief of Hatcheries and/or the Department may require that full size samples of 
both the specified and proposed products be submitted for review and evaluation.  The 
Contractor shall bear full cost for providing, delivering, and disposal of all such 
samples. 

E. The Contractor shall assume full responsibility for the performance of any item 
submitted as an "Or-Equal" and assume the costs of any changes in any Work that 
may be caused by such substitution. 

F. Or Equal Approval Process - On the transmittal, or on a separate sheet attached to the 
submission, the Contractor shall direct attention to any deviations, including minor 
limitations and variations, from the Contract Documents. 

(1.) The Contractor shall submit to the Chief of Hatcheries for consideration of any or-
equal substitution a written point-by-point comparison containing the name and full 
particulars of the proposed product and the product named or described in the 
Contract Documents. 

(2.) Such submittal shall in no event be made later than 120 calendar days prior to the 
incorporation of the item into the Work.  In any case in which the time period 
specified in the Contract Documents from the Notice to Proceed to Substantial 
Completion is less than 120 days, this requirement can be waived by the Chief of 
Hatcheries. 

(3.) Upon receipt of a written request for approval of an or-equal substitution, the 
Engineer shall investigate whether the proposed item shall be considered equal to 
the item named or described in the Contract Documents.  Upon conclusion of the 
investigation, the Chief of Hatcheries shall promptly advise the Contractor that the 
item is, or is not, considered acceptable as on Or-Equal substitution.  Such written 
notice must have the concurrence of the Administrator. 

4. SUBMISSION OF PRODUCT DATA 

A. The Contractor shall submit 5 copies of Product Data to the Chief of Hatcheries.  All 
such data shall be specific and identification of material or equipment submitted shall 
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be clearly marked in ink.  Data of general nature will not be accepted. 

B. Product Data shall be accompanied by a transmittal notice.  The Contractor's stamp of 
approval shall appear on the printed information itself, in a location which will not impair 
legibility. 

C. Product Data returned by the Chief of Hatcheries as "Disapproved" shall be 
resubmitted in 5 copies until approval is obtained. 

D. When the Product Data are acceptable, the Department’s Engineer will stamp them 
"Approved" or "Approved as Corrected", retain 3 copies, and return 4 copies to the 
Contractor.  The Contractor shall provide and distribute additional copies as may be 
required to complete the Work. 

E. The Contractor shall maintain one full set of approved, original, Product Data at the 
site. 

5. SUBMISSION OF SHOP DRAWINGS 

A. Shop Drawings shall be complete, giving all information necessary or requested in the 
individual section of the specifications. They shall also show adjoining Work and 
details of connection thereto. 

B. Shop Drawings shall be for whole systems.  Partial submissions will not be accepted. 

C. The Engineer reserves the right to review and approve shop drawings only after 
approval of related product data and samples. 

D. Shop drawings shall be properly identified and contain the name of the project, name 
of the firm submitting the shop drawings, shop drawing number, date of shop drawings 
and revisions, Contractor's stamp of approval, and sufficient spaces near the title block 
for the Department Engineer's stamp. 

E. The Contractor shall submit to the Engineer one legible, reproducible transparency 
and two black line prints of each shop drawing.  Transparency and prints shall be 
mailed or delivered in roll form.  Each submittal shall be accompanied by a transmittal 
notice. 

F. When the Engineer returns a transparency with the stamp "Revise and Resubmit" or 
"Disapproved", the Contractor shall correct the original drawing or prepare a new 
drawing and resubmit a transparency and two prints thereof to the Engineer for 
approval.  This procedure shall be repeated until the Engineer's approval is obtained. 

G. When the Engineer returns a transparency with the stamp "Approved" or "Approved as 
Corrected", the Contractor shall provide and distribute the prints for all Contractor and 
Subcontractors use, and in addition submit, within 10 calendar days after approval, 4 
prints to the Engineer. 

H. The Contractor shall maintain one full set of approved shop drawings at the site. 

6. SUBMISSION OF SAMPLES 

A. Unless otherwise specified in the individual section, the Contractor shall submit two 
specimens of each sample. 

B. Samples shall be of adequate size to permit proper evaluation of materials.  Where 
variations in color or in other characteristics are to be expected, samples shall show 
the maximum range of variation.  Materials exceeding the variation of approved 

88



  

samples will not be approved on the Work. 

C. Samples of items of interior finishes shall be submitted all at once to permit a 
coordinated selection of colors and finishes. 

D. Samples that can be conveniently mailed shall be sent directly to the Chief of 
Hatcheries, accompanied by a transmittal notice.  All transmittals shall be stamped 
with the Contractor's approval stamp of the material submitted. 

E. All other samples shall be delivered at the field office of the Project Representative 
with sample identification tag attached and properly filled in.  Transmittal notice of 
samples so delivered with the Contractor's stamp of approval shall be mailed to the 
Engineer. 

F. If a sample is rejected by the Department’s Engineer, a new sample shall be resubmitted in 
the specified manner.  This procedure shall be repeated until the Engineer approves the 
sample.  

G. Samples will not be returned unless return is requested at the time of submission.  The 
right is reserved to require submission of samples whether or not particular mention is 
made in the specifications, at no additional cost to the Owner. 

 

END OF SECTION 01300 
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SECTION 01500 

TEMPORARY FACILITIES 
 

 
1. GENERAL REQUIREMENTS 
 

A. The Contractor shall be responsible for providing and maintaining all temporary 
facilities until Substantial Completion.  Removal of such prior to Substantial 
Completion must be with the concurrence of the Chief of Hatcheries.  The Contractor 
bears full responsibility for providing any facility removed prior to Substantial 
Completion 

 
B. Removal of all temporary facilities shall be a condition precedent to Substantial 

Completion unless directed otherwise by the Engineer or specifically noted in the 
specifications. 

 
C. The Contractor must comply with all safety laws and regulations of the Commonwealth 

of Massachusetts, the United States Government, and local government agencies 
applicable to Work under this contract.  The Contractor's attention is directed to the 
Commonwealth of Massachusetts, Department of Labor and Workforce Development 
Regulations. 

 
2. FIELD OFFICES – Not Required 

 
3. TEMPORARY TELEPHONES   - Not Required 

 
4. TEMPORARY TOILETS 
 

A. The Contractor shall provide and service an adequate number of toilet booths with 
chemical type toilets. 

 
B. The toilets shall be erected in a location approved by the Engineer and shall be 

maintained by the Contractor in a clean and orderly condition in compliance with all 
local and state health requirements. 

 
C. Under no circumstances will the Contractor's personnel be allowed to use Owner's 

toilets. 
 
5. TEMPORARY CONSTRUCTION FENCE 
 

A. The Contractor shall be responsible for providing and maintaining temporary fencing or 
barricades around the construction as may be necessary to assure the safety of all 
persons authorized or unauthorized.  Such protective measures shall be located and 
constructed as required by local, state, and federal ordinances, laws, codes, or 
regulations. 

 
6. TEMPORARY STRUCTURES AND MATERIAL HANDLING 
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A. The Contractor shall provide such storage sheds, temporary buildings, or trailers as 
required for the performance of the Contract.  Subcontractors shall provide their own 
temporary buildings and trailers. 

 
B. Materials shall be handled, stored, installed, cleaned, and protected in accordance 

with the best practice in the industry and, except where otherwise specified in the 
Contract Documents, in accordance with manufacturer's specifications and directions. 

 
7. TEMPORARY STAGING, STAIRS, CHUTES 
 

A. Except as otherwise specified, the Contractor shall furnish, install, maintain in safe 
condition, and remove all scaffolds, staging, and planking over 8 ft. in height, as 
required for the use of all trades for proper execution of the Work. 

 
 
 
B. The Contractor shall furnish, install, maintain in safe condition, and remove all 

temporary ramps, stairs, ladders, and similar items as required for the use of all trades 
for the proper execution of the Work. 

 
C. Permanent stairs shall be erected as soon as possible, for which the Contractor shall 

provide temporary protective treads, risers, handrails, and shaft protection. 
 
D. The Contractor shall furnish, install, maintain, and remove covered chutes from 

openings in the exterior walls of upper floors.  Such shall be in convenient locations 
and permit disposal of rubbish directly into trucks or disposal units. 

 
E. Debris shall not be allowed to fall freely from upper levels of the building.  Materials 

shall not be dropped from open windows.  
 

8. HOISTING FACILITIES 
 

A. Except as otherwise specified, the Contractor shall provide, operate, and remove 
material hoists, cranes, and other hoisting as required for the performance of the Work 
by all trades.  All such hoisting service shall be without cost to the Subcontractors. 

 
10. TEMPORARY WATER 

 
A. The Contractor may make use of the available water supply at the site for construction 

purposes, provided the permission of the Owner is obtained beforehand and only as 
long as the water is not used wastefully. 

 
B. The Contractor shall provide all necessary piping and hoses to utilize the available 

sources of water.  
 
C. The Contractor shall provide an adequate supply of cool drinking water with individual 

drinking cups for personnel on the job. 
 
11. TEMPORARY ELECTRICITY 
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A. The Contractor may make use of the electricity available at the site, metered and paid 
for by the Owner, provided that the Contractor shall supply proper adapters and 
extension cords. 
 
(1.) Where heavy duty electric equipment drawing current in excess of 15 amperes is 

involved, the Contractor shall provide temporary service to supply the power. 
 

(2.) The temporary electric service shall include, but not be limited to labor, materials, 
and equipment necessary to supply temporary power of adequate capacity for the 
project.  

 
(3.) Transformers and meters, when required by the power company, will be furnished 

by the power company and the contractor shall pay the costs therefore. 
 

B. Temporary electrical Work shall be performed under the direct supervision of at least 
one master electrician, who will be present on the project at all times when such work 
is being performed. 

 
C. The Contractor shall furnish, install, and maintain lamps in operating condition.  The 

Contractor, and each Subcontractor, shall furnish their own extension cords and 
additional lamps as may be required for their work. Temporary work of a special 
nature, not otherwise specified hereunder, shall be provided, maintained, and paid for 
the trade requiring same. 

 
D. All lamps installed in permanent lighting fixtures and used as temporary lights during 

the construction period shall be removed and replaced shortly before Substantial 
Completion by the set of lamps required to be provided under the Electrical section of 
the specifications. 

 
E. All temporary work shall be provided in conformity with the National Electric Code, 

State laws, and requirements of the power company.  Particular attention is called to 
Commonwealth of Massachusetts, Department of Labor and Workforce Devlopment 
Regulations. 

 
12. WEATHER PROTECTION 

 
A. The Contractor shall provide temporary enclosures and heat to permit work to be 

carried on during the months of November through March in compliance with MGL 
c.149 §44G (d).  These specifications are not to be construed as requiring enclosures 
or heat for operations that are not economically feasible in the opinion of the Owner.  
Without limitation this includes  such items as excavation, pile driving, steel erection, 
erection of certain exterior wall panels,  roofing, and similar operations. 

 
B. "Weather Protection" means the temporary protection of that Work adversely affected 

by moisture, wind, and cold by covering, enclosing, and/or heating.  This protection 
shall provide  adequate working areas during the months of November through March 
as determined by the Owner and consistent with the construction schedule to permit 
the continuous progress of all Work necessary to maintain an orderly and efficient 
sequence of construction operations.  The Contractor shall furnish and install "Weather 
Protection" material and be responsible for all costs, including heating required to 
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maintain a minimum of 40 degrees F. at the working surface.  This provision does not 
supersede any specific requirements for methods of construction, curing of materials, 
or the applicable conditions set forth in the Contract Documents with added regard to 
performance obligations of the Contractor. 

 
C. Within 30 calendar days after award of the Contract, the Contractor shall submit in 

writing, to the Engineer for approval, three (3) copies of the proposed methods for 
"Weather Protection". 

 
D. The Contractor shall assume the entire responsibility for weather protection during 

construction (until Substantial Completion), and shall be liable for any damage to any 
Work caused by failure to supply proper weather protection and proper ventilation. 

 
E. Work damaged by frost shall be removed and replaced by and at the Contractor's 

expense and as directed by the Engineer. 
 
F. It is to be specifically understood that the Contractor shall do no work under any 

conditions deemed unsuitable by the Contractor to the execution of the Work.  This 
provision shall not constitute any waiver, release, or lessening of the Contractor's 
obligation to bring the Work to Substantial Completion within the period of time set 
forth in the Contract Documents. 

 
14. PROJECT SIGN – Not Required 
 

 
END OF SECTION 01500 
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SECTION 01510 
PROTECTION 

 
1.  PROTECTION OF PERSONS & PROPERTIES 

 
A. The Hatchery will be occupied during construction.  The Contractor shall take all 

necessary precautions to ensure the public safety and convenience of the 
Department’s employees and general public during construction. 

 
B. Any damage to buildings, roads, (public and private), bituminous concrete areas, 

fences, lawn areas, trees, shrubbery, poles, underground utilities, etc. shall be made 
good by and at the Contractor's own expense, all to the satisfaction of the Owner. 

 
C. The Contractor shall patch, repair and/or replace all adjacent materials and surfaces 

damaged after the installation of new work at no expense to the Owner.  All repair and 
replacement work shall match the existing in kind and appearance. 

 
 
2. TEMPORARY PROTECTION 
 

A. The Contractor shall: 
 
(1.) Protect excavations, trenches, buildings, and materials at all times from rain water, 

ground water, backing-up, or leakage of sewers, drains, or other piping, or from 
water damage of any origin.  Provide all pumps, piping, coverings, and other 
materials and equipment as required by job conditions to accomplish this 
requirement. 

 
(2.) In addition to the weather protection during the months of November to March 

specified elsewhere, provide temporary watertight enclosures for openings in 
exterior walls and in roof decks when and as required to protect the Work from 
damage by inclement weather.  Temporary enclosures shall be provided with 
adequate means of ventilation to prevent accumulation of moisture in the buildings. 

 
(3.) Provide temporary wood doors for exterior entrances and elsewhere as required.  

Permanent door enclosures shall not be used as temporary enclosures. 
 
(4.) Protect sills, jambs, and heads of openings through which materials are handled. 
 
(5.) Protect decks and slabs to receive work by other trades from any soiling which will 

prevent proper adhesion of subsequent Work.  Decks and slabs shall be left clean 
and free of blemishes at the time other trades begin the application of their work. 

 
(6.) Protect concrete slabs to remain exposed and finished floors against mechanical 

damage, plaster droppings, oil, grease, paint, or other material which will stain the 
floor finish.  Install and maintain adequate strips of building paper or other 
protection on finished floors in rooms where other trades will do future Work. 

 

94



  

(7.) Protect all surfaces to receive work by other trades from any soiling which will 
prevent proper execution of subsequent work 

 
(8.) Protect other areas, furniture, and private property of the resident and the Owner.  

Any areas damaged by the Contractor shall be restored to the original condition or 
compensated at the Contractor's expense. 

 
B. Roof surfaces and waterproofed surfaces shall not be subjected to traffic nor shall they 

be used for storage of materials.  Where some activity must take place in order to 
carry out the Work, adequate protection must be provided. 

 
C. After the installation of the Work by any Subcontractor is completed, the Contractor 

shall be responsible for its protection and for repairing, replacing, or cleaning any such 
Work which has been damaged by other trades or by any other cause, so that all Work 
is in first class condition at the time of Substantial Completion. 

 
 
3. ACCESS 
 

The Contractor shall, at all times, leave an unobstructed way along walks and roadways, 
and shall maintain barriers and lights for the protection of all persons and property in all 
locations where materials are stored or work is in progress. 

 
 
4. SECURITY 
 

A. The Contractor shall be responsible for providing all security precautions necessary to 
protect the Contractor's and Owner's interests. 

 
B. Where excavation is involved, the Contractor shall be responsible for providing 

continuous watchmen service as necessary, to insure adequate protection of the 
general public. 

 
 
5. NOISE AND DUST CONTROL 
 

A. The Contractor shall take special measures to protect the residents, neighbors, and 
general public from noise, dust, and other disturbances by: 

 
(l.) Keeping common pedestrian and vehicular circulation areas clean and 

unobstructed; 
 
(2.) Insulating work area from occupied portions as far as possible; and 
 
(3.) Sealing dust and fumes from contaminating occupied spaces. 
 

6. FIRE PROTECTION 
 

A. The Contractor shall take necessary precautions to insure against fire during 
construction.  The Contractor shall be responsible to insure that the area within 
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contract limits is kept orderly and clean and that combustible rubbish and construction 
debris is promptly removed from the site. 

 
B. Installation of equipment suitable for fire protection shall be done as soon as possible 

after commencement of the Work.  The Contractor's attention is directed to the 
requirements of the Commonwealth of Massachusetts, Department of Labor and 
Workforce Development Regulation 454 CMR. 

 
7. WIND PROTECTION 
 

Should high wind warnings be issued by the U.S. Weather Bureau, the Contractor shall 
take every precaution to minimize danger to persons, to the Work, and to the adjacent 
property. 
 
 

8. WEATHER PROTECTION 
 

The Contractor shall provide Weather Protection as required by Specification Section 
01500 Temporary Facilities and any other specific requirements of the Contract 
Documents. 

 
 

END OF SECTION  01510 
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SECTION 01520 
CLEANING UP 

 
 1. RELATED DOCUMENTS 
 

A. This section supplements Article 4.17 of the General Conditions. 
B. Consult the individual sections of the specifications for cleaning of Work installed under 

those sections. 
 
2. CLEANING DURING CONSTRUCTION 
 

A. Conduct cleaning and disposal operations to comply with local ordinances and anti-
pollution laws. 

1. Do not burn or bury rubbish and waste materials on the site. 
2. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in storm 

or sanitary drains. 
3. Do not dispose of wastes into streams or waterways. 

B. Wet down dry materials and rubbish to lay dust and prevent blowing dust. 

C. Do not allow materials and rubbish to drop free or be thrown from upper floors, but 
remove by use of a material hoist or rubbish chutes. 

D. Maintain the Site free from accumulations of waste, debris, and rubbish. 

E. Provide on-site containers for collection of waste materials and rubbish. 

F. At the end of each day, remove and legally dispose waste materials and rubbish from 
site. 

G. Vacuum clean interior building areas when ready to receive finish painting, and 
continue vacuum cleaning on an as-needed basis until Substantial Completion. 

H. Schedule cleaning operations so that dust and other contaminants resulting from 
cleaning process will not fall on wet, newly painted surfaces. 

I. Disposal of materials shall be in compliance with all applicable laws, ordinances, codes, 
and by-laws. 

3. FINAL CLEANING 
 

A. Prior to submitting a request to the Engineer to certify Substantial Completion of the 
Work, the Contractor shall inspect all interior and exterior spaces and verify that all 
waste materials, rubbish, tools, equipment, machinery, and surplus materials have 
been removed, and that all sight-exposed surfaces are clean.  Leave the Project clean 
and ready for occupancy. 

B. Unless otherwise specified under other sections of the Specifications, the Contractor 
shall perform final cleaning operations as herein specified prior to final inspection. 

C. Cleaning shall include all surfaces, interior and exterior, which the Contractor has had 
access to, whether new or existing. 

D. Employ experienced workmen or professional cleaners for final cleaning. 
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E. Use only cleaning materials recommended by the manufacturer of the surface to be 
cleaned. 

F. Use cleaning materials which will not create a hazard to health or property and which 
will not damage surfaces. 

G. All broken or defective glass caused by the Contractor's Work shall be replaced at the 
expense of the Contractor. 

H. Remove grease, mastic, adhesive, dust, dirt, stains, labels, fingerprints, and other 
foreign materials from sight-exposed interior and exterior surfaces.  This includes 
cleaning of the Work of all finishing trades where needed, whether or not cleaning by 
such trades is included in their respective specifications. 

I. Clean and polish all new and existing glass and plastic glazing (if any) throughout the 
building(s), on both sides.  Clean plastic glazing in accordance with the manufacturer's 
directions.  This cleaning shall be completed by qualified window cleaners at the 
expense of the Contractor just prior to acceptance of the Work. 

J. Wash and polish all mirrors. 

K. Repair, patch, and touch up marred surfaces to the specified finish, to match adjacent 
surfaces. 

L. Polish glossy surfaces to a clear shine. 

M. Do the final cleaning of resilient floors and wood floors as specified under the 
respective sections of the Specifications. 

N. Leave all architectural metals, hardware, and fixtures in undamaged, polished 
conditions. 

O. Leave pipe and duct spaces, plenums, furred spaces and the like clean of debris and 
decayable materials. 

P. In cleaning items with manufacturer's finish or items previously finished by a 
Subcontractor, care shall be taken not to damage such manufacturer's or 
Subcontractor's finish.  In cleaning glass and finish surfaces, care shall be taken not to 
use detergents or other cleaning agents which may stain adjoining finish surfaces.  
Any damage to finishes caused by cleaning operations shall be repaired at the 
Contractor's expense. 

Q. Broom clean exposed concrete surfaces and paved surfaces.  Rake clean other 
surfaces of grounds. 

R. Ventilating systems - Replace filters and clean ducts, blowers, and coils if units were 
operated during construction. 

S. Owner's responsibility for cleaning commences at Substantial Completion. 

 
END OF SECTION 01520 
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SECTION 01700 

PROJECT CLOSEOUT 
 
 
1. RELATED DOCUMENTS 

 
A. This section supplements the General Conditions. 
 
B. Consult the individual sections of the specifications for specific items required under those 

sections. 
 
 

2. OCCUPANCY PERMIT 
 

A. IF REQUIRED BY PERMIT, the Contractor shall coordinate the efforts of all 
Subcontractors and obtain the Occupancy Permit from the local Building Department.  The 
Contractor shall pay any Building Department fee associated with the Occupancy Permit. 

 
3. SUBSTANTIAL COMPLETION 

 
A. Prior to requesting Substantial Completion as provided in Article 9.6 of the General 

Conditions the Contractor shall make a thorough inspection of the Work.  During this 
inspection the Contractor shall prepare a comprehensive list of all items remaining to be 
completed or corrected.  This list shall include all remaining Contractor and Subcontractor 
items to be provided under the Contract Documents. 

 
B. Upon completion of the items noted on the Contractor's list the Contractor shall notify the 

Engineer that the Work is Substantially Complete.  The Engineer shall then conduct a 
similar thorough inspection.  If the Architect agrees that the Work is Substantially 
Complete, the Engineer will promptly make a thorough inspection and prepare a punch 
list, setting forth in accurate detail any items on the Contractor's list and additional items 
that are not acceptable or incomplete.  The Contractor shall coordinate all Subcontractors 
to achieve prompt completion of the punch list. 

 
C. The Contractor shall not be relieved of the responsibility to provide Contract items left off of 

the Engineer's punch list. 
 
D. If the Engineer determines that the Work is not Substantially Complete, the Engineer shall 

inform the Contractor of those items that must be completed before the Engineer will 
prepare a punch list.  Upon completion of those items, the Contractor shall again request 
the Engineer to prepare a punch list. 

 
E. When the punch list has been prepared, the Engineer will arrange a meeting with the 

Contractor and Subcontractors to identify and explain all punch list items and answer 
questions on work which must be done before final acceptance. 

 
F. The Engineer may revise the punch list, from time to time, to ensure that all items of Work 

are properly completed. 
 
G. The Engineer shall prepare the Certificate of Substantial Completion in accordance with 

Article 9.6 of the General Conditions. 
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4. RECORD DRAWINGS 
 
A. Consult the individual sections of the Specifications for the specific requirements of those 

sections.  In cases of inconsistency the more stringent requirement, as directed by the 
Engineer, shall be required. 

 
B. Prior to final payment and completion the Contractor shall provide all marked up As Built 

Drawings and as required under other sections of the Specifications. 
 

5. OPERATING AND MAINTENANCE INSTRUCTIONS 
 
A. Consult the individual sections of the specifications for the specific requirements for those 

sections and for further details and descriptions of the requirements 
 
B. Prior to final payment and completion the Contractor shall provide all Operating Manuals 

and Maintenance Instructions as required by the Contract Documents. 
 
C. OPERATING INSTRUCTIONS AND MANUALS 

 
1. Subcontractors, installers, and suppliers shall furnish to the Contractor two sets of 

operating and maintenance instructions of all mechanical, electrical, and manually 
operated equipment furnished and installed by them.  Mechanical and electrical 
subcontractors shall furnish instructions as specified in their respective sections. 
 

2. The Contractor shall collect all of the above instructions, bind them into two complete 
sets, and submit them to the Architect who will deliver them to the Owner. 
 

3. Submission of operating and maintenance instructions shall be a condition precedent to 
final payment. 

 
D. INSTRUCTION OF OWNER'S PERSONNEL 

 
1. Where specified in the individual sections of the specifications, the Contractor and 

Subcontractor shall instruct the Owner's personnel at the site, in the use and 
maintenance of equipment installed under the Contract. 

 
2. Submission to the Engineer of a certificate of compliance to this requirement, signed 

by the Contractor and the Owner's Representative, shall be a condition precedent to 
final payment. 

 
6. FINAL COMPLETION 
 

A. RELATED REQUIREMENTS 
 
The Contractor's attention is directed to Article 9.7 of the General Conditions and the 
Standard Specifications. 
 

B. FULL RELEASE OF RETAINAGE 
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1. Upon completion of all work, and after receipt of all appropriate marked up As Built 
Drawings, Operating Manuals, Warranties, Guarantees, and Spare Parts required by 
the Contract Documents, the Engineer shall prepare the Certificate of Final 
Completion. 
 

2. This certificate shall be processed in accordance with the procedures described in the 
Standard Specifications. 
 

3. The Contractor’s signature on this Certificate shall be notarized. 
 

4. The Contractor shall provide a final Application for Payment to complement the close-
out process. 

 
 
C. PARTIAL RELEASE OF RETAINAGE 
 

1.  If within 65 days after Substantial Completion, any of the items on the Engineer's 
punch list are not complete or if the Contractor has not provided the appropriate 
marked up As Built Drawings, Operating Manuals, Warranties, Guarantees, or Spare 
Parts the Engineer shall assign a monetary value for each incomplete item as well as 
any other items as provided by M.G.L. c.30 §39K, and the Engineer shall prepare a 
Certificate for Partial Release of Retainage 
 

2. If the Engineer is required to prepare a Certificate for Partial Release of Retainage the 
Contractor shall complete all remaining Work in accordance with the provisions of 
Article 9.7 of the General Conditions. 
 

3. The Contractor’s signature on this Certificate shall be notarized. 
 
4. The Contractor may make a request for additional releases of retainage when 

portions of the Work listed on the Engineer's punch list have been satisfactorily 
completed.  Each request shall be accompanied by a new application for payment 
and a new signed and notarized Certificate for Partial Release of Retainage. 

 
5. The Engineer’s inspections, required to complete the additional payment applications 

described in subparagraph C4 above, are subject to provisions of subparagraph 9.7.5 
of the General Conditions. 

 
6. Upon completion of all remaining items, the Final Release of Retainage shall be 

processed in accordance with paragraph B above. 
 
 

END OF SECTION 001700 
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SECTION 01720 

SURVEYS AND RECORD DRAWINGS 
 
1. SURVEYS 
 None required 
 
2. RECORD DRAWINGS 
 None required 

 
 
 
 
 

END OF SECTION 01720 
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Appendix I 
 

Sandwich State Fish Hatchery  
Well #1 Construction Log 
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